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STATE OF TEXAS  § 
    § 
COUNTY OF DALLAS § 

AGREEMENT FOR PUBLIC FACILITY PROJECT 

 
 This Agreement for Public Facility Project (“Agreement “) is made by and between the City 
of Farmers Branch, Texas (“City “) and Gadberry Construction Company, Inc., a Texas corporation 
(“Contractor “) (each a “Party “and collectively the “Parties “), acting by and through their authorized 
representatives. 
 

RECITALS: 
 
 WHEREAS, City Council awarded a contract to Contractor for the Historical Park Event 
Center Development project (the “Project “); and  
 
 WHEREAS, City desires to engage the services of the Contractor as an independent 
contractor, and not as an employee, to provide the labor, goods, materials, equipment, installation, 
construction, and services described in the Contract Documents (hereinafter defined) for the Project; 
and 
 
 WHEREAS, the Contractor desires to provide the labor, goods, materials, equipment, 
installation, construction, and services described in the Contract Documents in accordance with the 
terms and conditions set forth in this Agreement (hereinafter defined as the “Work “); 
 
 NOW THEREFORE, in exchange for the mutual covenants set forth herein, and other 
valuable consideration, the sufficiency and receipt of which are hereby acknowledged, the Parties 
agree as follows: 
 

Article I 
Term; Termination 

 
 1.1 Term. The term of this Agreement shall commence on the last date of execution hereof 
(the “Effective Date “) and continue until the completion of the Work by the Contractor unless sooner 
terminated as provided herein.  
 
 1.2  Termination. This Agreement may be terminated upon any one of the following: 
 

(a) by written agreement of the Parties; 

(b) upon written notice by either Party in the event the other Party breaches any of the 
terms or conditions of this Agreement and such breach is not cured within thirty (30) days after written 
notice thereof; or 

(c) upon written notice by City, if the Contractor suffers an event of Bankruptcy or 
Insolvency (for purpose of this section  “Bankruptcy or Insolvency “ shall mean the dissolution or 
termination of Contractor’s existence as a going business, insolvency, appointment of receiver for 
any part of Contractor’s property and such appointment is not terminated within ninety (90) days after 
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such appointment is initially made, any general assignment for the benefit of creditors, or the 
commencement of any proceeding under any bankruptcy or insolvency laws by or against Contractor 
and such proceeding is not dismissed within ninety (90) days after the filing thereof);  

Article II 
Scope of Work; Contract Documents 

 
 2.1 The Contract Documents shall include the documents identified below which are 
incorporated herein for all purposes. Any conflict between or among any of the documents shall be 
resolved in favor of the document with higher precedence. These documents shall be referred to 
collectively as “Contract Documents”. 
 

A. This Agreement;  
B. The City Request for Bid #23-02 (Barn Event Center Development Project) 

incorporated herein, copy of which is on file in the office of the purchasing manager. 
C. Contractor’s response to Bid # 23-02 (the “Response “), incorporated herein, a copy 

of which is on file in the office of the purchasing manager; 
D. Geotech Report; and 
E. Project Manual for Exterior Building Shellwork and Interior Finish-Out 

 
 2.2 Contractor shall perform the Work (hereinafter defined) as set forth in the Contract 
Documents.  
 

Article III 
Project Scope of Work 

 
 3.1 General. Contractor shall perform the “Work “required, implied or reasonably 
inferable from the Contract Documents. The term  “Work “ shall mean whatever is done by the 
Contractor or required of the Contractor to perform and complete its duties under this Agreement 
including, but not limited to, the furnishing of any requested bonds and insurance, and the provision 
and furnishing of labor, supervision, goods, services materials, tools, fuel, power, light, heat, cooling, 
telephone, water, sanitary facilities, transportation, equipment, licenses and permits required by this 
Agreement necessary unless otherwise specified in the Contract Documents. 
 
 3.2 Notice to Proceed. Contractor shall not commence the Work necessary until receipt of 
a written notice to proceed from the City, unless otherwise provided in the Contract Documents. 
Contractor shall commence the Work required under the Contract Documents within ten (10) calendar 
days after receipt of the City written notice to proceed. Any Work performed or expenses incurred by 
Contractor prior to Contractor receipt of the written notice to proceed shall be at the sole risk and cost 
of the Contractor and shall not be eligible for payment by City under the Contract Documents. The 
Contractor shall commence the Work within ten (10) calendar days after receipt of a written Notice 
to Proceed and shall achieve Substantial Completion of the Work no later than 365 calendar days 
from the date specified in the Notice to Proceed. The Parties acknowledge that time is of the essence 
in the performance of the terms of this Contract. The term “calendar days “shall mean all days of the 
week or month, no days being excepted.  “Substantial Completion “shall mean that stage in the 
progression of the Work when the Work is sufficiently complete in accordance with this Contract that 
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the City can enjoy beneficial use or occupancy of the Work and can utilize the Work for its intended 
purpose, even though minor miscellaneous work and/or adjustment may be required. 
 
 3.3 Change Orders.  
 

(a) City, may from time to time, authorize change orders after the performance of the 
Work under the Contract has commenced necessary to decrease, increase the quantity of Work to be 
performed or materials, equipment or supplies to be furnished by the Contractor. The process for 
change orders shall be governed by Project specifications. 

 
(b) The execution of a change order by the Contractor shall constitute the Contractor’s 

agreement to the ordered changes to the Work under the Contract Documents. Contractor, by 
executing the change order, waives and releases any claim against the City for additional time or 
compensation relating to the Work included in the change order.   

 
(c) Any Work performed, or expenses incurred by Contractor prior to execution of the 

approved change order shall be at the sole risk and cost of the Contractor and shall not be eligible for 
payment by City under the Contract Documents. 
 
 3.4 Bonds. Contractor shall provide payment bonds and performance bonds for the Project 
to ensure completion of the Project pursuant to Chapter 2253, Texas Government Code. Contractor 
shall provide one (1) maintenance bond for the value of completed work for a period of one (1) year 
following completion of the Project in favor of City for the Project in accordance with City 
requirements and regulations pertaining to maintenance bonds for public improvements. During the 
term of this Agreement and any applicable Maintenance Bond period, Contractor agrees to respond 
to City requests deemed  “warranty “ within five (5) business days for non-emergency issues, and 
within one (1) hour, for emergencies, which is defined as any instance that poses a hazard to building 
occupants, visitors, guests, and the public, and any instance if when left un-repaired, will cause 
damage to any portion of the City building or facility. 
 
 3.5 Cleaning the Project Site. Contractor shall cause the Project site to be kept reasonably 
clean during performance of the Project Work. Upon completion of the Project Work, Contractor 
shall cause the Project site to be cleaned and cause the removal of all waste, rubbish, temporary 
structures, and other materials together with all of Contractor's property therefrom. Contractor shall 
cause the disposal of all refuse at a Texas Natural Resource Conservation Commission approved 
landfill. Contractor shall cause the restoration of all property damaged during the prosecution of the 
Project Work and shall leave the Project site in a clean and presentable condition. No additional 
payment shall be made by the City for this work, the compensation having been considered and 
included in the Project Price. 
 

3.6 Access to Work and Inspections. City and the State of Texas, and their respective 
representatives, shall have access to the Project Work at all times. The Contractor shall take whatever 
steps reasonably necessary to provide such access when requested. When reasonably requested by the 
City, the Contractor shall perform or cause to be performed such testing as may be reasonably 
necessary or reasonably appropriate to ensure suitability of the jobsite or the compliance of the Project 
Work with the Contract Documents. 
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3.7 Suspension or Stoppage of Work.  
 
(a) City shall have the right to immediately suspend the Work wholly or in part for such 

period or periods of time as it may deem appropriate due to unsuitable considerations considered 
unfavorable for the proper prosecution of the Work or for failure of the Contractor to carry out the 
instructions from the City or if City may on account of subsequently discovered evidence that 
Contractor has, or will fail to perform, in accordance with this Agreement. In such event, any 
payments due to the Contractor shall be suspended until Contractor has taken satisfactory corrective 
action. During any period in which the Work is stopped or during which any of the Work is not 
actively in progress for any reason, Contractor shall properly protect the Project site and the Work 
from damage, loss, or harm. Contractor shall not be compensated for periods of delay caused by 
suspension of Work by City. If Work is suspended due to no fault of Contractor, an extension of time 
shall be granted by City by change order upon written application, which extension shall not be 
unreasonably denied. 

 
(b) If Contractor persistently fails or refuses to perform the Work in accordance with this 

Agreement, or if City has sufficient reason to believe that Contractor is not and will not complete the 
Work by the scheduled date for completion or if the best interests of the public health, safety or 
welfare so require, City may order the Contractor to stop the Work, or any described portion thereof, 
until the cause for stoppage has been corrected, no longer exists, or the City orders that Work be 
resumed. In such event, the Contractor shall immediately obey such order. 

 
(c) If the Contractor's Work is stopped by the City under Paragraph 3.7, or in the event 

the Contractors does not timely complete the Punch List items, and the Contractor fails within seven 
(7) days of such stoppage to provide adequate assurance to the City that the cause of such stoppage 
will be eliminated or corrected, or as applicable the Punch List Items will be timely completed then 
the City may, without prejudice to any other rights or remedies the City may have against the 
Contractor, proceed to carry out the subject Work and/or Punch List items, as applicable. In such a 
situation, an appropriate Change Order shall be issued deducting from the Contract Price the cost of 
completing the Punch List items, and the costs of correcting the subject deficiencies, plus 
compensation for the any engineer's additional services and expenses necessitated thereby, if any. If 
the unpaid portion of the Contract Price is insufficient to cover the amount due the City, the Contractor 
shall pay the difference to the City. 

 
3.8 Contractor Representations. Contractor represents and covenants that its Work forces 

can perform the Work for the Project and agrees to work simultaneously with any representatives 
assigned by or contracted by the City, as a part of the Project to ensure continuity of Project Work.  

 
3.9 Contractor Representative. Contractor agrees to provide a representative on the Project 

site at all times Work is being performed, for communication with the City, receiving materials and 
equipment, directing Contractors Work, and to provide daily Project clean-up. 

 
3.10 Compliance with Applicable Law. Contractor shall and shall cause its employees and 

sub-contractors to comply with all personnel safety programs applicable for the Project Work and to 
keep the Project area clean and free from debris on a daily-basis, and to keep noise and obnoxious 
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odors to a minimum. Personnel safety programs include but are not limited to protective eyewear; 
protective clothing; appropriate footwear; ear protection; hard hat, and reflective vest. Project 
protection includes warning devices such as barricades, lights, signs, and other such devices as may 
be appropriate or required by the City to protect persons or property in, near, or adjacent to the Project 
site. Such property includes landscape, irrigation, walkways, doors/frames, glass, elevators, furniture, 
and fixtures. The Contractor shall comply with all applicable federal, State, and local laws regarding 
occupational safety and health, as well as providing protection of the environment. This shall include 
but is not limited to compliance with the U.S. Department of Labor-Occupational Safety and Health 
Administration (OSHA), and the U.S. Environmental Protection Agency (EPA) guidelines and 
regulations.  

 
3.11 Project Work Disturbance. In the event Project work by the Contractor and/or its 

subcontractors disrupts any City service, causes damage to City property, or causes harm to any 
person, Contractor agrees, at its sole cost and expense, to immediately contact the City Project 
Manager, while providing appropriate emergency response, including but not limited to, calling 
police, fire and/or the appropriate utility company regarding service.  

 
3.12 Walk Though and Punch-List. When Contractor believes the Work is substantially 

complete, Contractor shall notify City in writing that the Work is substantially complete and request 
the City inspect the Work. The Contractor agrees to perform a walk-through of the Project with the 
City, upon completion of the Work, and to establish a punch-list of items required for final City 
acceptance of the Work. Contractor further agrees to complete all punch-list items within twenty-one 
(21) business days after issuance of the punch-list, unless otherwise provided in the Contract 
Documents. Failure to complete Project and/or the punch-list within this timeframe shall result in 
liquidated damages being assessed against Contractor, in accordance with section 4.4. 

 
3.13 Criminal Backgrounds. From time to time, at its sole discretion, the City may require 

criminal background checks on Contractor and its employees (and its sub-contractors and its 
employees) who will be performing after-hours Work, and/or require access to Public Safety or City 
facilities, technology rooms, or secure areas. Criminal background checks are conducted in 
accordance with Department of Public safety regulations at no charge to the Contractor. All 
information obtained as part of the criminal background process is kept strictly confidential. 
Contractor agrees to submit and cause its employees (and to cause its sub-contractor and its 
employees) to the criminal background process, if required by the City. All decisions regarding 
Contractor and its employees (and its sub-contractor and its employees) access to City facilities are 
final. 

 
3.14 Contractor Conduct. Contractor (and its sub-contractors) representatives, and 

employees shall conduct themselves in a professional and workmanlike manner at all times when 
performing the Work and on the Project site, including waring appropriate clean work attire consistent 
with the type of work being performed, and hard hat, reflective vest, and protective eyewear when 
required by the Contract Documents. The use of any tobacco product, including smokeless tobacco, 
vapor, and E-cigarettes, inside City facilities is prohibited. Smoking is permitted outside of City 
facilities, in designated smoking areas, if at least 50-feet from any facility door. City shall cause the 
removal of, and, to require Contractor to remove Contractor’s (and its sub-contractor’s) employees 
from the Project site if in violation of the foregoing standards. 



 

 

SOLO PAGE AGREEMENT FOR PUBLIC FACILITY PROJECT SERVICES –  
FARMERS BRANCH AND GADBERY CONSTRUCTION                                                                                                                              TM 132890 

 

 

 
3.15 Prevailing Wage Rates. The Contractor shall comply in all respects with all 

requirements imposed by any laws, ordinances, or resolutions applicable to the Project with regard to 
the minimum prevailing wage rates for all classes of employees, laborers, subcontractors, mechanics, 
workmen and persons furnishing labor and services to the Project. City has adopted a Prevailing Wage 
Rate Schedule, available to the Contractor by request, which specifies the classes and wage rates to 
be paid to all persons. The Contractor shall pay not less than the minimum wage rates established 
thereby for each class, craft or type of labor, workman, or mechanic employed in the execution of this 
Agreement. The failure of the Contractor to comply with this requirement shall result in the forfeiture 
to the Owner of a sum of not less than Sixty Dollars ($60.00) for each person per day, or portion 
thereof, that such person is paid less than the prevailing rate. Upon request by City, Contractor shall 
make available for inspection and copying its books and records including, but not limited to, its 
payroll records, account information and other documents as may be required by the City to ensure 
compliance with this provision. 

 
Article IV 

Compensation and Method of Payment 
 
 4.1 General. 
 

(a) Contract Price. City shall pay, and Contractor shall accept, as full and complete 
payment for the Work required under the Contract Documents a total amount not to exceed Four 
Million Three Hundred Eighty-Five Thousand, Three Hundred Thirteen and No/100 Dollars 
($4,385,313.00) to be paid as set forth herein.  
 

(b) Payment of the Contract Price. Unless otherwise provided in the Contract Documents 
the Contractor shall be paid within thirty (30) days after substantial completion of the Work with the 
amount of Retainage (hereinafter defined) being withheld.  
 

4.2 Retainage. An amount equal to ten percent (10%) of the Contract Price shall be 
retained by City if the Contract Price is less than Four Hundred Thousand Dollars ($400,000.00) and 
five percent (5%) if the Contract Price is Four Hundred Thousand Dollars ($400,00.00) or more 
(“Retainage “), and shall be paid over by City to Contractor as the final installment of the Contract 
Price after the following has occurred to the reasonable satisfaction of City:  

 
(a) Contractor shall have completed all punch-list items, if any. 

(b) City shall have conducted a final inspection and has accepted the Work. 

(c) City shall have received a completion certificate executed by Contractor and the City’s 
inspector stating that the Work has been completed in accordance with the Contract Documents, 
together with such other evidence that no mechanics or materialmen’s liens or other encumbrances 
have been filed against the Work or the Project. 

(d) Contractor shall have delivered and assigned (or caused to be delivered and assigned) 
all warranties and maintenance bond(s) for the Work to the City. 
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(e) Submittal of executed Contractor's affidavit that all payrolls, invoices for materials 
and equipment, and other liabilities connected with the Work for which the City, or the City's 
property, might be responsible, have been fully paid or otherwise satisfied. 

(f) Contractor shall deliver to City, one (1) set of as-built prints and one (1) set of 
electronic Portable Document Format (PDF) files, with all construction variances and utility location 
changes noted. 

(g) if applicable, a set of record (“as-built “) drawings, professionally prepared by a 
licensed engineer, in hardcopy, PDF digital and CAD digital formats in accordance with the current 
standards set forth by City Engineering Department, unless otherwise provided in the Contract 
Documents or otherwise approved by the Director of the City. 

(h) Removed all materials, equipment, tools, and supplies, not required to remain on-site 
as indicated by the City, including storage containers, lifts, trash receptacles, and dumpsters. 

(i) Re-established the Project site to its original condition including, but not limited to, 
furniture, fixtures, equipment, finishes, landscaping, irrigation, and/or any concrete, disturbed by 
Contractor’s work. 

(j) Return of keys and/or security cards issued to Contractor for Project access. 

4.3 Project Records and Audits. Contractor shall keep, and cause each sub-contractor to 
keep, a complete and accurate record to document the performance of the Work and to expedite any 
audit that might be conducted by City. Contractor shall maintain, and cause each contractor to 
maintain all books, documents, papers, accounting records and other documentation relating to costs 
incurred under this Agreement for the Work; and Contractor shall make, and cause each contractor to 
make such materials available to City for review and inspection during the term of this Agreement 
and for a period of two (2) years from the date of City acceptance of the Work, or until any pending 
litigation or claims are resolved, whichever is later.  

 
4.4 Liquidated Damages. Contractor shall pay to City the sum of Five Hundred and 

No/100 Dollars ($500.00) per day for each and every day of unexcused delay in achieving completion 
of the Work beyond the date set forth for completion of the Work, including the completion of all 
Punch-List items identified by the City following substantial completion. Any sums shall be payable 
hereunder by Contractor, not as a penalty, but as liquidated damages representing an estimate of delay 
damages likely to be sustained by City, estimated at or before the time of execution of this Agreement. 
The Contractor shall commence the Work within ten (10) calendar days after receipt of a written 
Notice to Proceed and shall achieve Substantial Completion of the Work no later than 365 calendar 
days from the date specified in the Notice to Proceed. The Parties acknowledge that time is of the 
essence in the performance of the terms of this Contract. The term “calendar days “shall mean all 
days of the week or month, no days being excepted. When City reasonably believes that the Work 
will be delayed, City shall be entitled, but not required, to withhold from any amounts otherwise due 
Contractor an amount then reasonably determined by City to be adequate to recover liquidated 
damages applicable to such delays. If and when Contractor overcomes the delay in achieving the 
completion of the Work, or part thereof, for which City has withheld payment, City shall promptly 
release to Contractor those funds withheld as liquidated damages. The City shall have the sole 
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discretion to determine whether a delay is excused, or unexcused, and such determination shall be 
final. 

 
4.5 No Damages for Delay. No claim shall be made by the Contractor to City, and no 

damages, costs or extra compensation shall be allowed or paid by City to Contractor for any delay or 
hindrance from any cause in the progress or completion of the Work or this Agreement. The 
Contractor’s sole remedy in the event of any delay or hindrance shall be to request time extensions 
by written change order. Should the Contractor be delayed by an act of City, or should City order a 
stoppage of the Work for insufficient cause, an extension of time shall be granted by the City by 
written authorization upon written application, which extension shall not be unreasonably denied, to 
compensate for the delay. 

 
Article V 

Devotion of Time; Personnel; and Equipment 
 
 5.1 Contractor shall devote such time as reasonably necessary for the satisfactory 
performance of the Work under this Agreement. Should the City require additional services not 
included under this Agreement, Contractor shall make reasonable efforts to provide such additional 
services within the time schedule without decreasing the effectiveness of the performance of the Work 
required under this Agreement and shall be compensated for such additional services on a time and 
materials basis, in accordance with Contractor’s standard hourly rate schedule, or as otherwise agreed 
in writing by the Parties. 
 
 5.2 To the extent reasonably necessary for the Contractor to perform the Work under this 
Agreement, Contractor shall be authorized to engage the services of any agents, assistants, persons, 
or corporations that the Contractor may deem proper to aid or assist in the performance of the Work 
under this Agreement. The cost of such personnel and assistance shall be included as part of the total 
compensation to be paid Contractor hereunder and shall not otherwise be reimbursed by the City 
unless provided differently herein. 
 
 5.3 Contractor shall furnish the facilities, equipment, and personnel necessary to perform 
the Work required under this Agreement unless otherwise provided herein, without relying on City 
resources for water, sewage disposal, cleaning, or any other waste disposal. 
 

Article VI 
Miscellaneous 

 
 6.1 Entire Agreement. This Agreement constitutes the sole and only agreement between 
the Parties and supersedes any prior understandings written or oral agreements between the Parties 
with respect to this subject matter. 
 
 6.2 Assignment. The Contractor may not assign this Agreement, without the prior written 
consent of the City. 
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 6.3 Successors and Assigns. Subject to the provisions regarding assignment, this 
Agreement shall be binding on and inure to the benefit of the Parties to it and their respective heirs, 
executors, administrators, legal representatives, successors, and assigns. 
 
 6.4 Governing Law. The laws of the State of Texas shall govern this Agreement without 
regard to any conflict of law rules; and venue for any action concerning this Agreement shall be in 
the State District Court of Dallas County, Texas. The Parties agree to submit to the personal and 
subject matter jurisdiction of said court. 
 
 6.5 Amendments. This Agreement may be amended by the mutual written agreement of 
the Parties. 
  
 6.6 Severability. In the event any one or more of the provisions contained in this 
Agreement shall for any reason be held to be invalid, illegal, or unenforceable in any respect, such 
invalidity, illegality, or unenforceability shall not affect any other provisions, and the Agreement shall 
be construed as if such invalid, illegal, or unenforceable provision had never been contained in it. 
 
 6.7 Independent Contractor. It is understood and agreed by and between the Parties that 
Contractor, in satisfying the conditions of this Agreement, is acting independently, and that the City 
assumes no responsibility or liabilities to any third party in connection with these actions. All Work 
to be performed by Contractor pursuant to this Agreement shall be in the capacity of an independent 
contractor, and not as an agent or employee of the City. Contractor shall supervise the performance 
of its work and services and shall be entitled to control the manner and means by which its work and 
services are to be performed, subject to the terms of this Agreement. 
 

6.8 Notice. Any notice required or permitted to be delivered hereunder may be sent by 
first class mail, overnight courier or by confirmed telefax or facsimile to the address specified below, 
or to such other Party or address as either Party may designate in writing, and shall be deemed 
received three (3) days after delivery set forth herein: 
 

If intended for City, to: 
 
Attn: City Manager 
City of Farmers Branch, Texas 
13000 William Dodson Pkwy. 
Farmers Branch, Texas 75234  

With a copy to: 
 
Attn: Peter G. Smith 
City Attorney 
Nichols, Jackson, Dillard,  
Hager & Smith, L.L.P. 
1800 Ross Tower 
500 North Akard Street 
Dallas, Texas 75201 
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If intended for Contractor, to: 
 
Attn: Dustin Gadberry, President 
Gadberry Construction Company, Inc.  
1312 Conant Street 
Dallas, Texas 75207 

 
 
 6.9 Insurance. 
 

(a) Contractor shall (and shall cause its subcontractors) during the term hereof maintain 
in full force and effect the following insurance: (i) a comprehensive general liability policy of 
insurance for bodily injury, death and property damage insuring against all claims, demands or actions 
relating to the Contractor’s performance of services pursuant to this Agreement with a minimum 
combined single limit of not less than $1,000,000.00 per occurrence for injury to persons (including 
death), and for property damage, and minimum aggregate limit of not less than $2,000,000.00 (this 
policy shall be primary to any policy or polices carried by or available to City and shall include 
products/completed operations coverage with a minimum aggregate of $2,000,000.00 and personal 
and advertising injury coverage with a minimum occurrence limit of $1,000,000.00); (ii) policy of 
automobile liability insurance covering any vehicles owned and/or operated by Contractor, its 
officers, agents, and employees, and used in the performance of this Agreement with policy limits of 
not less than $1,000,000.00 combined single limit and aggregate for bodily injury, death and property 
damage; (iii) statutory Worker’s Compensation Insurance and shall include bodily injury, 
occupational illness or disease coverage with Employers Liability limits of 
$1,000,000/$1,000,000/$1,000,000 covering all of Contractor’s employees involved in the provision 
of services under this Agreement and shall contain an Alternate Employer Endorsement to include 
the City being named an Alternate Employer under the Workers Compensation policy. A copy of the 
endorsement shall be provided to the City and attached to the Certificate of insurance signed by person 
authorized by the insurer to confirm coverage on its behalf; (iv) Policy of Property/Builders Risk 
Insurance Policy with  “all-risk “ coverage on the entire Project construction value with replacement 
cost basis of the Project work and materials in transit and stored off the Project site destined for 
incorporation; (v) Excess Liability Insurance with a limit of not less than $2,000,000.00. Such policy 
shall be in excess of the commercial general liability insurance, automobile insurance and employer’s 
liability insurance. This insurance shall be primary to any policy or polices carried by or available to 
City and shall be provided on a “following form basis “; and (vi) Professional Liability Insurance (if 
applicable) with limit of not less than $2,000,000 for all negligent acts, errors, and omissions by the 
contractor, its sub-contractors, consultants, and employees, that arise out of the performance of this 
Agreement. 

 
(b) All policies of insurance shall be endorsed to provide the following provisions: 

(1) name the City, its officers, and employees as additional insureds as to all applicable coverage with 
the exception of Workers Compensation Insurance and Professional Liability Insurance; and 
(2) provide for at least thirty (30) days prior written notice to the City for cancellation of the insurance; 
(3) provide for a waiver of subrogation against the City for injuries, including death, property damage, 
or any other loss to the extent the same is covered by the proceeds of insurance. Contractor shall 
provide written notice to the City of any material change of or to the insurance required herein.  
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(c) All insurance companies providing the required insurance shall be authorized to 

transact business in Texas and rated at least “A “by AM Best or other equivalent rating service.  
 
(d) A certificate of insurance and copies of the policy endorsements evidencing the 

required insurance shall be submitted prior to commencement of the Work and upon request by the 
City. 

 
(e) Contractor shall cause its subcontractors performing the Work to obtain and maintain 

the insurance coverages as required in Section 6.9 (a) – (d) herein, which shall remain in full force 
and effect during the term of this Agreement. 
 

6.10 Indemnification.  
 
CITY SHALL NOT BE LIABLE FOR ANY LOSS, DAMAGE, OR INJURY OF ANY 

KIND OR CHARACTER TO ANY PERSON OR PROPERTY ARISING FROM THE WORK OF 
CONTRACTOR PURSUANT TO THIS AGREEMENT. CONTRACTOR HEREBY WAIVES ALL 
CLAIMS AGAINST CITY, ITS OFFICERS, AGENTS, AND EMPLOYEES (COLLECTIVELY 
REFERRED TO IN THIS SECTION AS “CITY “) FOR DAMAGE TO ANY PROPERTY OR 
INJURY TO, OR DEATH OF, ANY PERSON ARISING AT ANY TIME AND FROM ANY 
CAUSE OTHER THAN THE NEGLIGENCE OR WILLFUL MISCONDUCT OF CITY OR 
BREACH OF CITY’S OBLIGATIONS HEREUNDER. CONTRACTOR AGREES TO DEFEND, 
INDEMNIFY AND SAVE HARMLESS CITY FROM AND AGAINST ANY AND ALL 
LIABILITIES, DAMAGES, CLAIMS, SUITS, COSTS (INCLUDING COURT COSTS, 
ATTORNEYS’ FEES AND COSTS OF INVESTIGATION) AND ACTIONS OF ANY KIND BY 
REASON OF INJURY TO OR DEATH OF ANY PERSON OR DAMAGE TO OR LOSS OF 
PROPERTY TO THE EXTENT CAUSED BY THE CONTRACTOR’S NEGLIGENT 
PERFORMANCE OF THE WORK UNDER THIS AGREEMENT OR BY REASON OF ANY 
NEGLIGENT ACT OR OMISSION ON THE PART OF CONTRACTOR, ITS OFFICERS, 
DIRECTORS, SERVANTS, EMPLOYEES, REPRESENTATIVES, CONSULTANTS, 
LICENSEES, SUCCESSORS, SUBCONTRACTORS OR PERMITTED ASSIGNS (EXCEPT 
WHEN SUCH LIABILITY, CLAIMS, SUITS, COSTS, INJURIES, DEATHS OR DAMAGES 
ARISE FROM OR ARE ATTRIBUTED TO NEGLIGENCE OF THE CITY, IN WHOLE OR IN 
PART, IN WHICH CASE CONTRACTOR SHALL DFEND AND INDEMNIFY CITY ONLY TO 
THE EXTENT OR PROPORTION OF NEGLIGENCE ATTRIBUTED TO CONTRACTOR AS 
DETERMINED BY A COURT OR OTHER FORUM OF COMPETENT JURISDICTION). THE 
CONTRACTOR’S OBLIGATIONS UNDER THIS SECTION SHALL NOT BE LIMITED TO THE 
LIMITS OF COVERAGE OF INSURANCE MAINTAINED OR REQUIRED TO BE 
MAINTAINED BY CONTRACTOR UNDER THIS AGREEMENT. THIS PROVISION SHALL 
SURVIVE THE TERMINATION OF THIS AGREEMENT. 
 

WITHOUT LIMITING THE FOREGOING, AND TO THE FULLEST EXTENT 
PERMITTED BY LAW, CONTRACTOR HEREBY DEFENDS, INDEMNIFIES AND HOLDS 
HARMLESS CITY FROM AND AGAINST ALL DAMAGES, LOSSES, COSTS, AND 
EXPENSES, INCLUDING BUT NOT LIMITED TO REASONABLE ATTORNEYS’ FEES, 
INCURRED BY CITY IN CONNECTION WITH ANY ACTION AGAINST CITY FOR 
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PERSONAL INJURY OF ANY EMPLOYEE OF THE CONTRACTOR OR ANY OF 
CONTRACTORS’S SUB-CONTRACTORS AND CONSULTANTS OR ANYONE DIRECTLY 
OR INDIRECTLY EMPLOYED OR CONTROLLED BY THEM, BROUGHT BY SUCH 
INJURED EMPLOYEE OR THE EMPLOYEE'S WORKERS COMPENSATION INSURANCE 
CARRIER (HEREINAFTER REFERRED TO AS AN  “EMPLOYEE INJURY CLAIM), EXCEPT 
TO THE EXTENT CAUSED BY THE NEGLIGENCE OF CITY.  
 

6.11 Debarment and Suspension. 
 
(a) In accordance with 2 CFR section 180.300, the principal of this Agreement as 

described in 2 CFR section 180.995 being duly sworn or under penalty of perjury under the laws of 
the United States, certifies that neither this company nor its principals are presently debarred, 
suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in 
this transaction by any federal department or agency, the State of Texas or any of its departments or 
agencies. 

 
(b) If during the Agreement period the principal becomes debarred, suspended, proposed 

for debarment, declared ineligible or voluntarily excluded from participation, the principal shall 
immediately inform the City. 

 
(c) For contracts that are financed by Federal or State grants, the principal agrees that this 

section will be enforced on each of its subcontractors and will inform the City of any violations of 
this section by subcontractors to the contract. 

 
(d) The certification in this section is a material representation of fact relied upon by the 

City in entering into this contract. 
 
6.12 Counterparts. This Agreement may be executed by the Parties hereto in separate 

counterparts, each of which when so executed and delivered shall be an original, but all such 
counterparts shall together constitute one and the same instrument. Each counterpart may consist of 
any number of copies hereof each signed by less than all, but together signed by all of the Parties 
hereto. 
 
 6.13 Boycott Israel; Boycott Energy Companies; and Prohibition of Discrimination against 
Firearm Entities and Firearm Trade Associations.  
 

(a) Contractor verifies that it does not Boycott Israel and agrees that during the term of 
the Agreement will not Boycott Israel as that term is defined in Texas Government Code  Section 
808.001, as amended.  

 
(b) Contractor verifies that it does not Boycott Energy Companies and agrees that during 

the term of this Agreement will not Boycott Energy Companies as that term is defined in Texas 
Government Code Section 809.001, as amended.  

 
(c) Contractor verifies that it does not have a practice, policy, guidance, or directive that 

discriminates against a firearm entity or firearm trade association as those terms are defined in Texas 
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Government Code Section 2274.001, as amended; and (ii) will not discriminate during the term of this 
Agreement against a firearm entity or firearm trade association. 

 
(d) This section does not apply if Contractor is a sole proprietor, a non-profit entity, or a 

governmental entity; and only applies if: (i) Contractor has ten (10) or more fulltime employees and 
(ii) this Agreement has a value of $100,000.00 or more to be paid under the terms of this Agreement.  
 

[Signature Page to Follow] 
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EXECUTED this _______ day of _____________________, 2023. 
 

CITY OF FARMERS BRANCH, TEXAS 
 
 
By:  
 Benjamin W. Williamson, City Manager 

 
ATTEST: 
 
 
By:        

Stacy Henderson, City Secretary 
 
 
APPROVED AS TO FORM: 

By: ________________   
 Peter G. Smith, City Attorney 
 
 
 
 
 
 
 
 
EXECUTED this _______ day of _____________________, 2023. 
 

GADBERRY CONSTRUCTION COMPANY, INC.  
 
 
By:        

Dustin Gadberry, President 
 

DustinGadberry
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