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1. TRANSMITTAL LETTER

ARCHITECTURE
ENGINEERING
INTERIORS
PLANNING

ALEXANDRIA
ATLANTA
AUSTIN

BOCA RATON
CHICAGO
DALLAS/FORT WORTH
HOBOKEN
HOUSTON

LAS VEGAS

LOS ANGELES
SALT LAKE CITY
SAN DIEGO

14135 Midway Road, Suite G-200
Addison, Texas 75001

PGAL.COM

PGAL

January 25, 2019

Mr. Lee Hammock

Purchasing Agent

City of Farmers Branch

13000 William Dodson Parkway
Farmers Branch, TX 75234

Subject: Architectural Services for Farmers Branch New Public Library
Dear Mr. Hammock & SOQ Review Committee:

PGAL is pleased to submit our qualifications to provide architectural services for the

City of Farmers Branch New Public Library Project. We have earned a highly favorable
reputation throughout Texas for creating award-winning architectural solutions crafted to
serve and express the uniqQue attributes of each and every client, on each and every project
including new designs for public libraries.

Legacy. We are a 73-year, Texas based architectural firm, with our Dallas office serving the
Metroplex since 1982. Conveniently located on Midway Road in Addison, PGAL offers the
perspective, resources, and savvy of a national firm, while delivering the personal service
and contextual understanding that only a Texas architect can.

Design. When it comes to design, we are tenacious. We will not settle for mediocrity or
mere competence. PGAL brings to your project an inclusive approach combined with the
knowledge, experience and success of having created and delivered thousands of high-
performing, responsive and cost-effective projects for hundreds of civic clients.

Service. When it comes to service, we pride ourselves in our ability to listen. PGAL values
multiple voices and diverse perspectives. We offer a progressive, collaborative approach
that s fiscally and environmentally responsible. Our team has the experience and skill

to complete the project within budget and on time - yet with the innovation required to
create a long-lasting, dynamic venue.

We encourage you to contact our clients; they can best communicate the skill, dedication,
creativity and insight of our PGAL team and our commitment to design excellence. The
proposal set forth is effective for 9o calendar days. If you have any questions, please
contact me at 972.871.2225 or jbulla@pgal.com.

Sincerely,

Jeff D. Bulla, AIA, LEED AP
Principal in Charge

T 972.871.2225
F 972.871.2228



TAB 2 - FIRM INFORMATION




2. FIRM INFORMATION

FIRM NAME/ADDRESSES/TELEPHONE NUMBERS

12 OFFICES NATIONALLY

Alexandria
201 N. Union Street, Ste. 500
Alexandria, VA 22314

Chicago
Orrington Plaza
1603 Orrington Avenue, Ste. 600

Las Vegas
3379 W. Oquendo Road
Las Vegas, NV 89118

15425 Ellsworth Industrial Park,

14135 Midway Road, Ste. G-200

703.336.0588 Evanston, IL 60201 702.435.4448
312.856.5006
Atlanta Dallas / Fort Worth Los Angeles

6033 W. Century Blvd,, Ste. 895

Ste. 15 Addison, TX 75011 Los Angeles, CA 90045
Atlanta, GA 30318 972.871.2225 310.645.3276
404.602.3800

Austin Hoboken Salt Lake City

2222 Western Trails Blvd,, Ste. 11I7 Washington Street, Ste. 2 65 East Wadsworth Park Drive
300 Hoboken, NJ 07030 Ste. 210

Austin, TX 78745 201.984.6210 Draper, UT 84020
512.236.1005 801.518.3849

Boca Raton Houston San Diego

791 Park of Commerce Blvd,, 3131 Briarpark Drive, Ste. 200 2731 B Street

Ste. 400 Houston, TX 77042 San Diego, CA 92102
Boca Raton, FL 33487 713.622.1444 619.269.5288
561.988.4002

PGAL STRUCTURE/YEARS IN BUSINESS

PGAL, Inc. was established in 1946 as a Corporation in the great State of Texas, headquartered in
Houston and currently employing just under 250 individuals. Our library practice is led by Principal

Jeff Bulla and a team of 18 located in our DFW office.

NAMES OF PRINCIPALS

David Andrews Chris Larsen
Paul Bonnette Jack Linville
Ken Brown Michael Lloyd
Jeff Bulla David Moss
Dennis Comiskey Greg Mullen
Matthew Ellis lan Nestler
Sam Ferrert Ivan Pire

Beth Funk Cris Ruebush
Cheryl Gajeske Wil Scott
Costas Georghiou Derron Vincik

NEW PUBLIC LIBRARY
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2. FIRM INFORMATION

PRIMARY CONTACT
Your primary contact with the Dallas-Fort Worth
PGAL office will be:

Jeff Bulla, AlA, LEED AP
Principal

14135 Midway Road, Suite G-200
Addison, Texas 7500I

jbulla@pgal.com
214.402.3156 (C)
972.871.2225 (O)
972.871.2228 (F)

ORGANIZATIONAL DESCRIPTION

The project management, architectural design and
construction administration for the City of Farmers
Branch New Public Library will be contracted for
and provided by the DFW office of PGAL. PGAL will
provide all engineering services via sub consultant
contracts. If needed additional team members are
available through the inter-office collaboration of
our 3 Texas offices.

FIRM PHILOSOPHY

At PGAL, our vision is to consistently enhance

our value to clients by embracing their goals and
delivering extraordinary results for them. Through
our highly collaborative process, we observe,
tmagine and shape the built environment in uniQue
ways to enhance and inspire the communities that
we serve.

When it comes to design, we are tenacious. We will
not settle for mediocrity or mere competence.
What sets PGAL apart from other architectural
firms s our sincere passion to seek the deepest
understanding of our Client’s destires, their program,
thelr site, their challenges, their community - and
then create a solution exclusively and uniquely
crafted to fit them. In all projects, we strive to create
environments that:
» Reflect the values and character of the
community
» Uplift the human spirit and refresh one’s
sense of purpose
* Transcend the sum of the parts
» Contribute to a sustainable future
» Meet the budget, exceed expectations and
endure

NEW PUBLIC LIBRARY

CITY OF FARMERS BRANCH

PGAL.COM



2. FIRM INFORMATION RFQ #2019-03

You, our client, will be immersed in the project.

We will use drawings, 3-D renderings, computer
models, vitual reality experience, actual samples
and examples, and extended discussions to convey
our design so that you can understand and evaluate
it in real time. For typical design decisions, we will
develop and present two or three or four options
(with respective advantages and disadvantages) for
your consideration. This allows you to see and weigh
the assets and liabllities from different perspectives
and make informed decisions rather than stimply
accept or reject one idea.

NEW PUBLIC LIBRARY 4 PGAL.COM
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3. FIRM HISTORY + i
QUALIFICATIONS

PROJECT MANAGER & TEAM
ORGANIZATION CHART & KEY PERSONNEL

PGAL Principal Jeff Bulla, AIA, LEED AP, will serve as the main point of contact and lead the

project team. Jeff has vast experience in the design and renovation of a wide variety of municipal
buildings, especially libraries. He is recognized for his collaborative spirit and skills in community
engagement, facilitating open community meetings and creating consensus among stakeholders.
His extensive architectural background guarantees an attention to detatl and skills necessary to sift
through multiple ideas and hone in on the best possible solution for your unique project.

A full-service architectural firm, PGAL offers these professional services in-house:
. Facility Evaluations
. Feasibility Studies
*  Strategic Planning
. Programming and Needs Analysts
. Master Planning
. Site Analysis
. Architecture
. Interior Design
*  Sustainable Design
. LEED Administration
«  Building Information Modeling (BIM)
. Environmental Graphics

In addition, through the services of our consultants, we will provide the following professional services as
needed:

. Civil Engineering

*  Geotechnical Investigation

. Landscape Architecture

. Structural Engineering

. Mechanical, Plumbing & Electrical Engineering

. Lighting Design

*  Acoustical Consulting

+  Audio/Visual Systems Design

. Closed-Circuit TV System Design

. Food Service Planning and EqQuipment Specification

e Access Control System Specification

+  Technology Consulting for Voice/ Data infrastructure

. Brand Development and Enhancement

NEW PUBLIC LIBRARY S PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS CITY OF FARMERS BRANCH

ORGANIZATION CHART

PGAL LEADERSHIP

Principal-in-Charge
Jeff Bulla AIA LEED AP

Mason Guillamun aa
LEED APBD+C
PGAL

PGAL ARCHITECTURAL TEAM

Julio Noriega AIALEED APBD+G
Project Architect

Michel Lyn Hurst RID IDANCIDQ
Interior Designer

Charlotte Vanderhoof
BIM Expert

NEW PUBLIC LIBRARY

SUB CONSULATANT TEAM

Library Program Specialist

Maureen Arndt AlA LEED AP
720 Design

Civil Engineers

Jared Bratz re
RLG

Landscape Architect

David Baldwin RLA ASLA
DCBA, Inc.

Structural Engineers

Christopher Baker Pt
JQ Engineering

MEP Engineers
Ken Fulk P
David Boon PE

Aaron Morken cob
RWB

IT / Audio Visual
Mark Valenti cTs

Scott Ondic PE cpp
The Sexton Group

Roofing Consultant

Tom Brand
DryTec

PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS

EDUCATION
Master of Architecture,

Clemson University
B.S. Design
Clemson University
Harvard School of
Design: Certification
for Public Libraries in
Planning & Design

REGISTRATION/LICENSES
Architect TX #12089;
Interior Designer TX
#12262

NCARB #68547

LEED Accredited
Professional

AFFILIATIONS
American Institute of
Architects

Texas Society of
Architects

Texas Fire Chief
Association

Texas Library Association

Chairman of the Gary
Lipman Memorial Golf
Tournament - raised over
$750K for clean water
wells in Africa

NEW PUBLIC LIBRARY

CITY OF FARMERS BRANCH

JEFF BULLA aa, LeED AP
Principal-In-Charge

PGAL

Mr. Bulla has over 30 years of professional experience in Texas, Oklahoma,
New York, Georgia, Virginia, and North Carolina involving a variety

of complex building types. He has performed project management,
programming, planning, architectural/interior design, construction
documentation and construction administration for numerous public and private clients. His
work has been recognized by his peers, clients and the press for its high quality and design
sensitivity. As an established leader in public library and sustainable design, his opinions have
been sought by various media outlets, including The Wall Street Journal and Dallas Morning
News.

PROJECT EXPERIENCE

> Seguin Public Library, Seguin, TX

> Round Rock Public Library, Round Rock, TX

> Allen Public Library & Civic Center, Allen, TX

> Dripping Springs Public Library, Dripping Springs, TX

> Pearland Shadow Creek Public Library, Pearland, TX

> New Braunfels SE Public Library, New Braunfels, TX

> J. Erik Jonsson Central Library, 6th Floor Renovation, Dallas Public Library
> J. Erik Jonsson Central Library, | st Floor Renovation, Dallas Public Library
> Fretz Park Public Library Renovation, Dallas, TX

> Lake Travis Community Library, Lakeway, TX

> Joann Cole Mitte Memorial Library, Burnet County Library System, Bertram, TX
> Sammy Brown Community Library, Panola County, Carthage, TX

> Hamilton Public Library Study & Conceptual Design, Hamilton, TX

> Bremond Public Library Study, Bremond, TX

> Chico Public Library, Chico, TX

> Bee Cave City Hall / Public Library Master Plan & Renovation, Bee Cave, TX
> Krum Public Library Needs Assessment, Krum, TX

> Farmers Branch Fire Station No. 2 Relocation, Farmers Branch, TX

> DFW Department of Public Safety Headquarters, DFW, TX

> Allen Central Fire Station Expansion & Renovation, Allen, TX

> Richardson Senior Recreation Center Renovation, Richardson, TX

> Carrollton Senior Recreation Center Expansion & Renovation, Carrollton, TX

7 PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS CITY OF FARMERS BRANCH

JULIO NORIEGA aia LEED AP BD+G
Project Architect

Julio has over |0 years of experience in Texas, Vermont and Puerto Rico. pGAL
The experience of practicing architecture in different regions with different
environments, approaches to design, sustainable, construction systems
and materials has given Julio a broad view of the profession and invaluable
experience to achieve the best solutions for the client. Julio’s design sensitivity, attendtion to
detail and dedicated follow-through often lead to requests from repeat clients to serve as the
project architect on their next projects.

EDUCATION
Master of Architecture PROJECT EXPERIENCE
University of Puerto Rico
Bachelor of Architecture
University of Puerto Rico

> Farmers Branch Fire Station 2 Relocation, Farners Branch, TX

> Pearland Shadow Creek Public Library, Pearland, TX

> Dripping Spring Public Library, Dripping Springs, TX
REGISTRATION/LICENSES > JErik Jonsson Central Library, 6th Floor Renovation, Dallas Public Library
Architect TX #2677 6 > Round Rock Public Library, Round Rock, TX

Safety Assessment > DFW Department of Public Safety Headquarters, DFW Airport, TX
Program Evaluator

LEED Accredited > Central Fire Station Renovation, Allen, TX

> Medical City Parking Garage, Dallas, TX

> PGAL-DFW Office Interior Project, Addison, TX

> CT Scan Suite, Burlington, VT*

> TOX Clinic, Saint Albans, VT* *previous firm

Professional

MICHEL LYN HURST rip iba NciDQ

Interior Designer

Ms. Hurst has been practicing interior design for over 20 years and leads pGAL
her projects with a conscientious, passionate and curious attitude. Her
goal is to exceed the client’s expectations by listening intently and
turning information into the desired interior form. Specializing in historical
preservation Michel Lyn appreciates any opportunity to combine her interiors effort in that
project type. A resourceful leader, a team player with a passion for educating those around
her, as well as pleasing her clients.

EDUCATION

Bachelor of Interior .PROJECT EXPERIENCE

Design, O’More College > Farmers Branch Fire Station No. 2 Relocation, Farmers Branch, TX
of Design, Franklin, TN > Pearland Shadow Creek Public Library, Pearland, TX

Bachelors of Historic > Dripping Spring Public Library, Dripping Springs, TX

> Round Rock Public Library, Round Rock, TX

> Leander Senior Community Center, Leander, TX

Preservation,
O’More College of

Design, Franklin, TN
> Princeton Community Center, Princeton, TX

REGISTRATION/LICENSES > Richardson Senior Recreation Center Renovation, Richardson, TX

TX License RID # 9897 > Allen Central Fire Station Expansion & Renovation, Allen, TX
International Interior > Senter Park Recreation Center Renovation, Irving, TX

Design Assn. #114958 > DFW Department of Public Safety Headquarters, DFW, TX
NCIDQ# 017217 > Rubicon Renderings, Addison, TX

> San Marcos State University, Interior Project, San Marcos, TX
> Texas Baptist General Convention Headquarters- Dallas, TX*

NEW PUBLIC LIBRARY 8 PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS CITY OF FARMERS BRANCH

CHARLOTTE VANDERHOOF
Project Designer / BIM Specialist

PGAL

Charlotte is a talented project designer who is able to develop an
immediate rapport with clients and consultants alike. With a background in
architecture as well as interior design, she brings a unique sensitiveity and
holistic design approach to all project assignments. Charlotte is passionate
in her search to understand a client’s unique project aspirations and in her desire to build long-
term client relationships.

EDUCATION
Bachelor of Architecture,

PROJECT EXPERIENCE

> Farmers Branch Fire Staion No. 2 Relocation, Farmers Branch, TX
> Pearland Public Library, Pearland, TX
REGISTRATION/LICENSES > Dripping Spring Public Library, Dripping Springs, TX

University of Oklahoma

NCARB Intern > JErik Jonsson Central Library, 6th Floor Renovation, Dallas Public Library
Development Program > Round Rock Public Library, Round Rock, TX
Associate AlA

> New Braunfels SE Branch Library, New Braunfels, TX

> Chico Public Library Conceptual Design, Chico, TX

> Hamilton Public Library Renovation & Expansion, Hamilton, TX

> Central Fire Station Renovation & Expansion, Allen, TX

> DFW Department of Public Safety Headquarters, DFW Airport, TX
> Athens Recreation & Aquatic Center Renovation, Athens, TX

> Senior Center Adaptive Reuse, College Station, TX

MASON GUILLAMUN aia, LEED AP BD+C
Quality Assurance / Quality Control

PGAL

Mason Guillamun has over |4 years professional experience in the design
of complex building types. He has served as a project leader on multiple
projects overseeing scheduling and production for team members and sub
consultants. Conveyed standards of quality in project documentation to
assure project success and assurance.

PROJECT EXPERIENCE

EDUCATION . ) > JErik Jonsson Central Library 6th Floor Renovation, Dallas Public Library
Bachelor of Science in
Environmental Design, > Pearland Shadow Creek Public Library, Pearland, TX

Texas A&M University > Round Rock Public Library, Round Rock, TX

REGISTRATION/LICENSES
Architect TX# 24046
NCARB# 87 147

GBCIl# 10521496

AFFILIATIONS

American Institute of
Architects

NEW PUBLIC LIBRARY

Farmers Branch Fire Station No. 2 Relocation, Farmers Branch, TX

Leander Senior Community Center, Leander, TX

Richardson Senior Recreation Center Renovation, Richardson, TX
Princeton Community Center Reuse, Princeton, TX

Allen Central Fire Station Expansion & Renovation, Allen, TX

2nd Fort Worth Animal Care & Control Facility, Fort Woth, TX

DFW Department of Public Safety Headquarters, DFW Airport, Dallas, TX

Celina ISD Elementary School, Celina, Texas*
*previous firm

9 PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS

EDUCATION
Bachelor of Science
Architecture
Ball State University

REGISTRATION/LICENSES
Registered Architect:

TX, OK, LA, GA
Registered Interior
Designer: TX, GA, LA

AFFILIATIONS

American Institute of
Architects

TX Society of Architects
Texas Library Association

MWBE CERTIFIED

EDUCATION

Bachelor of Science, Civil
Engineering

Texas Tech University,

REGISTRATION/LICENSES
Registered Professional
Engineer TX#94302

AFFILIATIONS

American Society of Civil
Engineers

Texas Society of
Professional Engineers
National Society of
Professional Engineers
The Real Estate Council

NEW PUBLIC LIBRARY

CITY OF FARMERS BRANCH

MAUREEN ARDNT aia LeeD ap
Library Program Design Expert

Maureen has devoted her entire career to the design of libraries that are both beautiful and
functional. Having worked on nearly 200 Llibraries across the country she beings wealth of
knowledge and expertise to each new project. She is a frequent speaker at library events
sharing “Lessons Learned” and “Trends in Library Design” from an architect and interior
designer’s perspective. Maureen is committed to providing outstanding client service and
enjoys working with stakeholders on each of her designs.

PROJECT EXPERIENCE

> Round Rock Public Library, Round Rock, TX

> Seguin Public Library; Seguin, TX

> New Braunfels SE Branch Library, New Braunfels, TX

> Manske Library Acoustical Remediation, Farmers Branch, TX
> Bachman Lake Branch Public Library; Dallas, TX

> Timberglen Library; Dallas, TX

> Forest Green Library; Dallas, TX

> Bishop Arts Library; Dallas, TX

> Downtown Branch Central Library Renovation, Dallas, TX
> Nashville Public Library I5 branches, Nashville, TN

> Hewitt Public Library; Hewitt, TX

> Rowlett Public Library, Rowlett, TX

JARED BRATZ re

Principal-In-Charge / Project Team Leader

Mr. Bratz has more than 20 years of experience managing design teams to

produce multiple concurrent land development projects of various sizes

from conception through engineering design to construction completion.

He manages the Fort Worth and Dallas Civil Engineering Departments. His

professional engineering experience includes six years of engineering construction which adds
practicality and constructability to designs. Mr. Bratz has served as Area Practice Manager for a
top five ranked firm in ENR exhibiting his capability to manage projects and staff of any size.

PROJECT EXPERIENCE

> Farmers Branch Fire Station No. 2 Relocation, Farmers Branch, Texas
> Seguin Public Library, Seguin, Texas

> Round Rock Public Library, Round Rock, Texas

> Cedar Hill Library, Program Management, Cedar Hill, Texas

> Athens Municipal Complex, Athens, Texas

> Botanic Gardens, Fort Worth, Texas

> Briscoe Conventino Center, Fair Park, Dallas, Texas

> Bartlett Park, Burleson, Texas

> Bailey Lake Park, Burleson, Texas

10 PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS

EDUCATION
Bachelor of Landscape

Architecture,
Loutstana State
University

REGISTRATION/LICENSES
Texas Landscape
Architect #704

CLARB #1259

EDUCATION

Bachelor of Science
Architectural
Engineering, University of
Texas at Austin

REGISTRATION/LICENSES
Registered Architect:
TX:#112676

USGBC LEED Accredited

AFFILIATIONS

American Institute of Steel
Construction

Structural Engineers
Association of Texas

NEW PUBLIC LIBRARY

CITY OF FARMERS BRANCH

DAVID BALDWIN rLa
Landscape Architect

Dave, a registered landscape architect and a member of the American Society

of Landscape Architects, has dedicated his career to helping clients achieve

the vision they have for their projects. With a thorough academic grounding in

ornamental horticulture, his continuing interest in visual art and design, and his training in
landscape architecture, he has developed DCBA as a well-rounded firm with varied project
types. Enjoying all aspects of the business of landscape architecture, Dave has provided the
inspiration and directive for the firm’s success.

PROJECT EXPERIENCE

> Farmers Branch Fire Station #2 Relocation, Farmers Branch, TX
> Seguin Public Library, Seguin, TX

> New Braunfels Southest Branch Library, New Braunfels, TX

> Durant Community Center & Library, Durant, OK

> Allen Library Parking Additions, Allen, TX

> Denison Central Library and Technology Center, Denison, TX
> Arlington SE Sector Library - Arlington, TX

> Garland Library Streetscape, Garland, TX

> Gay Library Expansion, McKinney, TX

> Maribelle Davis Library, Plano, TX

> Frisco Public Library Study, Frisco, TX

CHRISTOPHER BAKER pe LEED AP

Structural Engineer

Chris has | 3 years of experience in structural design and analysis,

specification writing, and construction management for various clients

and project types including municipal, higher education, K-12, commercial

and healthcare. Having served in this role for numerous library projects,

Chris understands the functional requirements and need for libraries to be adaptable to
accommodate reconfiguring of book stacks and changes in media sources, which often results
in the need for column-free spaces.

PROJECT EXPERIENCE

> Fire Station No. 2 Replacement, City of Farmers Branch, Farmers Branch, Texas

> Highland Hills Library, City of Dallas, Dallas, Texas - Gold LEED Certified

> Public Library Feasibility Study, City of Frisco, Frisco, Texas

> North Richland Hills Central Library, North Richland Hills, Texas

> Prairie Creek Branch Library, City of Dallas, Dallas, Texas - Platinum LEED Certified

> Forest Green Branch Library (Design Only), City of Dallas, Dallas, Texas

> White Rock Branch Library, City of Dallas, Dallas, Texas - Gold LEED Certified

> Old Church, Farmers Branch Historical Park, City of Farmers Branch, Farmers Branch, Texas
> Churchill Recreation Center Expansion, Dallas Park & Recreation, Dallas, Texas

> Pleasant Oaks Recreation Center Renovation, Dallas Park & Recreation, Dallas, Texas

> Samuell Grand Park Recreation Center, Dallas Park & Recreation, Dallas, Texas

I PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS

EDUCATION

Bachelor of Science in
Mechanical Engineering,
Texas Tech University

REGISTRATION/LICENSES
Registered Engineer in
Texas #86850

USGBC LEED Accredited

AFFILIATIONS

American Society of
Heating, Refrigeration &

Air Conditioning; American
Society of Mechanical
Engineers; American Society
of Healthcare Engineering

EDUCATION

Bachelor of Science in
Biology & Neuroscience,
Baylor University
Bachelor of Science in
Electrical Engineering,
University of Texas at
Arlington

REGISTRATION/LICENSES
Registered Engineer in
Texas #956000

AFFILIATIONS
National Society of
Professional Engineers;
Texas Soctety of
Professional Engineers

NEW PUBLIC LIBRARY

CITY OF FARMERS BRANCH

MIKE ADCOCK re

Principal in Charge | Mechanical Engineer

PGAL

Mike Adcock’s design experience includes commercial, industrial
and institutional projects across the United States. These projects
have ranged from less than five-hundred square feet to over
one-million square feet in size and include all types of Municipal,
Broadcast Facilities, Churches, Corporate Headquarters and Campuses, Call Centers, Data
Centers, Distribution Centers, Light Industrial Buildings, Mission Critical Facilities, Retail
Centers, Restaurants, Schools, Telecommunications Facilities, University Buildings and
Campuses.

PROJECT EXPERIENCE

> Farmers Branch Fire Station No. 2 Relocation, Farmers Branch, Texas
> Round Rock Public Library, Round Rock, Texas

> Moody Library Basement Renovation, Baylor University, Waco, Texas
> Shotwell Public Library Renovation, Grand Prairie, Texas

> Allen Central Fire Station Phase |, Allen, Texas

> Desoto Public Library Renovation, Desoto, Texas

> Addison Athletic Club Renovation, Addison, Texas

DAVID BOON »re

Senior Electrical Engineer

PGAL

David Boon'’s design experience includes commercial, industrial and
institutional projects across the United States. These projects have
ranged from less than five-hundred square feet to over one-million
square feet in size and include broadcast facilities, churches, corporate
headquarters and campuses, call centers, data centers, distribution centers, light industrial
buildings, mission critical facilities, retail centers, restaurants, schools, telecommunications
facilities, university buildings and campuses .

PROJECT EXPERIENCE

> Farmers Branch Fire Station No. 2 Relocation, Farmers Branch, Texas

> Farmers Branch Justice Center Support Building, Farmers Branch, Texas

> Allen Central Fire Station Renovation, Allen, Texas

> Round Rock Public Library, Round Rock, Texas

> Shotwell Public Library Renovation, Grand Prairie, Texas

> Desoto Public Library, Desoto, Texas

> Frisco Fire Stations 5 - 8, Frisco, Texas

> Grapevine Fire Station No. | Renovations, Grapevine, Texas

> Lewisville Fire Station No. 2 & No. 6 Additions & Renovations, Lewsiville, Texas

> Richardson Public Safety Complex & Fire Station, Richardson, Texas

12 PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS

REGISTRATION/LICENSES
Certified Plumbing
Designer

USGBC LEED Accredited

EDUCATION

Bachelor of Arts in
Economics, Pennsylvania
State University

Institute of Audio Studies,
Unviersity of Bridgeport

REGISTRATION/LICENSES
Certified Technology
Specialist

AFFILIATIONS

Audio Engineering
Society

Acoustical Society of

America

NEW PUBLIC LIBRARY

CITY OF FARMERS BRANCH

AARON MORKEN cpp
Plumbing Designer

Aaron has |7 years of experience in the consulting engineering

industry in the areas of design and specification of commercial,

residential and institutional projects including medical offices,

hospitals, retail centers, municipal buildings, banking, aviation and

air, education facilities, and large apartment complexes including assisted living. His project
responsibilities include overall project management and engineering coordination between
the client and project team, design and quality control of the technical product, project
assurance and client satisfaction, and construction administration.

PROJECT EXPERIENCE

> Farmers Branch Fire Station No. 2 Relocation, Farmers Branch, Texas

> Seguin Public Library, Seguin, Texas

> Round Rock Public Library, Round Rock, Texas

> McKinney Library at Gabe Nesbitt Park, McKinney, Texas

> Shotwell Public Library Renovation, Grand Prairie, Texas

> Sammy Brown Library, Panola County, Carthage, Texas

> Hoover Public Library & Genealogy Center, Waco, Texas

> Waco Central Library, Waco, Texas

> Frisco Public Library, Adaptive Reuse Study, Frisco, Texas

> Donald W. Reynolds Community Center & Library, Durant, Oklahoma

MARK VALENTI cts
Principal | Audio Visuals

A professional for over 30 years in broadcasting and communications, Mark founded The
Sextant Group in 1995. He is an expert in digital media technologies, architectural acoustics,
and market trends in the multimedia industry. As a consultant specializing in planning and
design, Mark’s work extends across a broad range of projects, including feasibility studies,
master plans, high-technology learning environments and other public assembly spaces.
Mark Lleads exploration of emerging technologies and the impact on the facility; determines
strategic direction of technology solutions in support of client’s business and technology
objectives; leads technology team; acts as executive level contact for client.

PROJECT EXPERIENCE

>~ Round Rock Public Library, Round Rock, Texas
> Frisco Public Library Feasibility Study, Frisco, Texas
> James B. Hunt Library, North Carolina State University, Raleigh, North Carolina

> Slover Memorial Library, Norfolk, Virginia

> Orradre Library, Harrington Learning Commons & Sobrato Technology Center, Santa Clara
University, Santa Clara, California

> Taylor Family Digital Library, University of Calgary Digital Library, Calgary, AB

13 PGAL.COM



3. FIRM HISTORY + QUALIFICATIONS

EDUCATION

Bachelor of Science,
Engineering, Colorado
State University

REGISTRATION/LICENSES
Registered Professional
Engineer

Certified Protection
Professional

AFFILIATIONS

American Society of
Industrial Security
Building Industry
Consulting International

EDUCATION

Master of Business
Administration, SMU
Bachelor of Architecture
University of Texas

REGISTRATION/LICENSES
Registered Architect: TX
#10160

Registered Roof
Consultant

NEW PUBLIC LIBRARY

CITY OF FARMERS BRANCH

SCOTT ONDIK pecpp
IT / Security

A professional engineer holding the pretigious Certified Protection Professional (CPP)
certification, Scott is an electronic security and telecommunications systems expert,

with project experience spanning corporate, healthcare, higher education and municipal
segments. Scott leads discussions of IT/telecom and Security stratgies in support of client’s
business and tecyhnology objectives; designs and specfiices IT/ telecom and security
systems; applies principles of CP-TED (Crime Prevention Through Environmental Design);
creates infrastructure and systems drawings and prepares site reviews.

PROJECT EXPERIENCE

> Round Rock Public Library, Round Rock, Texas
> Frisco Public Library Feasibility Study, Frisco, Texas
> Colorado School of Mines, Arthur Lakes Library Programming, Golden, Colorado

> University of Wyoming, William Robertson Coe Library, College of Business, Laramie,

Wyoming

> Colorado State Unviersity, William E. Morgan Library, Rockwell Hall Master Plan,
Chemistry Building, Fort Collins, Colorado

> Front Range Community College, Healthcare Career Center, Westminster, Colorado

TOM BRAND aia

Roofing & Moisture Protection Consultant

DryTec Moisture Protection Technology Consultants, Inc., formerly DryTec Roof

Consultants, was incorporated in October 2001 and was an outgrowth of the

roofing and waterproofing division of Brand-Sayers Architects, a firm established in

[1989. DryTec provides building envelope consulting services to owners, architects and general
contractors in need of specialized knowledge related to below grade waterproofing, plaza
deck waterproofing, all types of exterior wall assemblies, vegetative roofing, steep slope

roofing of all types and low slope roofing of all types.

PROJECT EXPERIENCE

> Allen Central Fire Station Renovation, Allen, TX

> Renzo Piano Pavilion, Plano, TX

> Museum of Fine Arts Houston, Gussell School of Art, Houston, TX
> America Tower Waterproofing Assessment, Houston, TX

> Collin County Justice Center Roof Recovery, McKinney, TX

> Texas Discovery Gardens, Fair Park, Dallas, TX

> Dallas Water Utilities - White Rock Pump Station & Bachman Lake Maintenance Facility,
Dallas, TX
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4. FINANCIAL + LEGAL
STATUS

GENERAL FINANCIAL CAPABILITY
PGAL IS SECURE

PGAL

PGALs DFW office has been in continuous operation for 37 years since opening in 1982. First established 73
years ago as Pierce & Pierce in Houston, PGAL, Inc. has evolved, and has operated under its current name,
and registration/license number for 30 years since incorporating in 1989. Transforming over the years from
the partnership Pierce & Pierce, to Pierce Goodwin Flanagan, Pierce Goodwin Alexander, Pierce Goodwin
Alexander & Linville, and ultimately PGAL, Inc. a trusted legacy of exceptional quality has helped make PGAL
the highly recognized architecture firm we are proud to be today,

Starting as a small firm and growing into a national corporation, we take our financial strength and
tnsurance coverage very seriously. PGAL, Inc. has performed professional services simtilar in size and scope to
the proposed Farmers Branch New Public Library project on many occasions. We are confident in our ability
to fulfull your contract requirements. Below is a summary of our average revenue for the past five years as
well as our financial bank reference.

2017 $67,496,000
2016 $58,196,000
2015 $52,795,540
2014 $48,369.775
2013 $37,832,636

PGAL Bank Reference: Michelle Huth, Market President Commercial Banking, Frost Bank, 9821 Katy Freeway,
Suite 100, Houston, Texas 77024. Phone: 713.388.7575.

Financial Statements will be provided upon request.

REGULATORY ACTIONS

We are pleased to report that no regulatory action has been taken against PGAL or any of its architects,
programmers, planners and engineers.

LITIGATION AGAINST PGAL OR ITS EMPLOYEES

The PGAL DFW office has not been involved in any litigation, mediation or arbitration and Principal in
Charge Jeff Bulla has never been involved in a claim of any kind in his 30+ year career.

PGAL INSURANCE COVERAGE

Our tnsurance certification can be found in Section 8 and meets or exceeds the minimal requirements for
the City of Farmers Branch.

NEW PUBLIC LIBRARY I5 PGAL.COM
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5. EXPERIENCE +

REFERENCES

PROJECT EXPERIENCE
MUNICIPAL AND LIBRARY EXPERTISE

PGAL

The PGAL team has extensive experience in designing every concetvable type of municipal facility, including
libraries. This offers the City of Farmers Branch a team who understands the needs, demands and forward
thinking trends of today’s municipal facilities. The Projects listed below show our extensive varied municipal
experience. Projects shown in blue are projects from our DFW office.

At the end of this section are 7 projects that demonstrate our recent and public library design experience.

Programming

> City of Allen Police, Fire, Library, and Senior
Recreation facilities

> City of Bellaire EOC
> City of Carrollton Senior Center
> City of Cedar Park City Hall Complex

> City of College Station Public Safety and Senior
Center

> City of Coppell Senior and Community Center
> City of Dallas Public Libraries (4 projects)

> City of Frisco Police Headquarters

> City of Garland Police Department

> City of Houston Emergency Center

> City of League City Safety Complex

> City of Liberty Police Station

> City of McKinney Public Safety Complex

> City of Navasota Municipal Building

> City of Pearland Public Safety Building

> City of Pearland Shadow Creek Public Library

> City of Rowlett City-wide Needs Assessment

> City of Round Rock Public Library

> City of Sealy Police Station

> City of Southside Place

> City of Sugar Land Police, Courts & EOC

> City of West University Place Police Department
> Collin County Administrative Building

> Collin County Courthouse

> DFW Department of Public Safety Headquarters

> Greater Harris County 9-I-1 Tom Bass Building
NEW PUBLIC LIBRARY

Joann Cole Mitte Memorial Library
The Woodlands Township Public Safety

University of Houston Downtown Police
Department

Libraries

>

>

>

Burnet County Library System, Joann Cole Mitte
Memorial Library, Bertram

City of Allen, Public Library and Civic Auditorium

City of Bee Cave City Hall / Public Library Master
Plan & Renovation

City of Bremond Public Library Study

Chico Public Library, Inc. Alterations & Renovations,
Chico, TX

City of Dallas J Eric Jonsson Library 6th Floor
Renovation

City of Dallas Fretz Park Expansion & Renovation

City of Dallas Downtown “Flagship” Branch Library,
| st Floor Renovation

City of Denison, Public Library & Technology Center
City of Dripping Springs Public Library

City of Hamilton Public Library Needs Assessment
City of Krum Public Library Needs Assessment
City of Lakeway, Lake Travis Community Library
City of League City Public Library Study

City of New Braunfels SE Branch Library

City of Round Rock Public Library

City of Pearland Public Library

City of Seguin Public Library

Panola County, Sammy Brown Library, Carthage

City Halls

>

16

City of Baytown City Hall Expansion
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CITY OF SEGUIN

SEGUIN PUBLIC LIBRARY

Seguin, Texas

ProJecT DescripTioN: Working closely with the Library Board and the
City’s Project Team, PGAL designed the Sequin Public Library located Initial Budget: $11.25 M
on a wooded site overlooking Walnut Creek. The 43,000 SF building .
was designed to preserve as much of the site’s natural habitat as Final Cost: $1.5M/ $14 M (FFE)
possible. The contemporary two-story structure embraces its scentc Completion Date: 2016
natural surroundings and draws patrons in.
Key Staff: Jeff Bulla, AlA,
Shaped to fit within several existing heritage trees and with ample Principal/ Design Architect; Brett
glazing, the building successfully blends exterior and interior Atchison, Project Designer/BIM;
environments. The use of local limestone and brick with exposed Maureen Arndt, AIA, 720 Design
wood roof decking enrich the exterior, while colored metal
panels highlight showcase spaces that project from the butlding.
Cantilevered decks overlook the adjacent Walnut Creek and intercity
hike-and-bike trail and an enclosed quiet room with floor to cetling
glass on three sides extends out into the branches of a pecan tree, Completed on time and within
providing patrons with the experience of sitting in a tree house. approved budget
Champagne-colored aluminum sunscreens strategically shade the
high performance glass covering nearly 40 percent of the facade,
delivering abundant natural light to the interior. Salvaged wood,
from a small number of pecan trees removed from the site, was re-
purposed as flooring and unique live-edge furnishings throughout
the facility.

CMAR: Bryne Construction, Lee

Howell, 817.335.3394
lhowell@tsbyrne.com

Project was designed in association with 720 Design.
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LAKE TRAVIS LIBRARY DISTRICT

CITY OF FARMERS BRANCH

LAKE TRAVIS COMMUNITY LIBRARY

Lakeway, Texas

ProsecT DescripTion: Occupying a prominent site in a mixed-use
development, overlooking a large retention pond, fronting a major
thoroughfare and visible from all sides, this library serves the four
communities of the Lake Travis Library District.

The 11,000 SF design has a twofold response; to blend with the
Tuscan/Hul Country theme mandated by the developer who
bequeathed the land to the District, as well as create a dynamic and
inviting presence for the community. PGAL worked closely with the
District Board, the Friends, the library director and staff in many
interactive, hands-on sessions to nail down an efficient, functional
layout, fitted to site constraints and optimal views.

The interior layout provides a state-of-the-art cross between a
contemporary bookstore and a patron-friendly library. Spaces
include separate Adult, Teen and Children’s libraries, a browsing
lounge and reading room focused on the lake views, and a
multipurpose, subdivided community room/computer lab.

PGAL worked closely with the Lake Travis Library District Board
(included Library Director and community leaders) to determine
programming, master planning and design. Donors’ names were
etched on interior glass for recognition.

NEW PUBLIC LIBRARY 21

Initial Budget: $2.4M

Final Cost: $2.38M
Completion Date: 2013

Key Staff: Jeff Bulla, AlA, Pr'mc'Lpol/
Design Architect; Brett Atchison,
Project Designer / BIM

General Contractor: Bartlett Cocke
General Contractors

512.326.4223

Completed on time and within
approved budget

PGAL.COM
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CITY OF ROUND ROCK

ROUND ROCK PUBLIC LIBRARY

Round Rock, Texas

ProvecT DescripTioN: The new Public Library s to be located on North
Mays Street in Downtown Round Rock, overlooking Bushy Creek and
connected to the public hike and bike trail. The library will act as a Final Cost: TBD
landmark and a natural extension of Historical Downtown; to create
a public link between Downtown and the larger circuit of cultural and
historic options available in Round Rock.

Initial Budget: $26.4M

Completion Date: Estimated
202!

Key Staff: Jeff Bulla, AlA, Principal /
The 3-story, 65,000 square-foot facility ts to include highly flexible Design Manager; Scott Smith, Project
and adaptive spaces such as technology hub, maker space, café, large Des'Lgne.r/ BIM; Maureen Amdt, AlA,

. . . 720 Design, Programming

multipurpose rooms, Quiet reading room, genealogy room, ample
study spaces and rooms, an entire floor dedicated to children and General Contractor: TBD
teens, and secure outdoor interactive space. The site is to include a
300+ car parking garage that will provide parking for the Library
as well as the neighboring middle school and public parking for the
community.

On time and within approved budget

The building is positioned around a Heritage tree that is to be the
focal point for many spaces within the library. Large glass facade will
provide abundant natural light and will draw visitors to connect with
nature. Cantilevered patios and secured outdoor space overlook the
creek and trail.

Project was designed in association with 720 Design.
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CITY OF ALLEN

ALLEN LIBRARY & CIVIC CENTER

Allen, Texas

ProJecT DescripTion: Occupying a prominent O-acre site, the new
Public Library and Civic Auditorium complex is the premier public Initial Budget: $7.8 M
facility in the City of Allen’s Central Business District. The project
included master planning of the 10-acre site, which allowed for Final Cost: $7.2 M
a two-phase construction approach. The first phase provided
approximately 53,500 square feet of space for the Public Library and
Civic Auditorium. To be completed at the future build-out of the city, Key Staff: Jeff Bulla, AIA, Principal /
the second phase will expand the library, creating a final project of Project Manager

100,000 square feet.

Completion Date: 2005

General Contractor: Ratcliff

. . . . . Constructors, Scott Trcka, Project
The elliptical Patron Services Hall is the functional and aesthetic Manager, 972.432.9969 or

heart of the library. The first floor checkout and the second floor scotttrcka@ratcliffconstructors.com
reference desk serve as focal and control points for each level. The
design places the facility close to adjacent streets, fostering a sense Completed on time and within
of urban scale and anticipation. Retail concepts including over-
scaled signage, the corner tower, transparency, and bookstore-style
shelving create an exciting destination for library patrons.

approved budget

The Civic Auditorium is a 290-seat venue with excellent sight

lines, state-of-the-art sound, projection and lighting, and superb
acoustics. The architectural forms of the library and auditorium
define three sides of the public courtyard. With attractive
landscaping and comfortable benches, the courtyard is not only a
pleasant place to read a book, but a “stage” for artistic performances
and munticipal activities. Patrons enter the gallery lobby from the
courtyard or east entry, and can purchase a drink or snack at the
coffee shop, attend an event in the Civic Auditorium, access the
public meeting rooms, or enter the library,
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BURNET COUNTY LIBRARY SYSTEM

JOANN COLE MITTE MEMORIAL
LIBRARY

Bertram, Texas

ProJecT DescripTiON: This 25,000-volume, county library occupies a

prominent site along Highway 29 serving as a “gateway landmark” Initial Budget: $1.75 M

for downtown Bertram. At 8,550 SF, it includes a public meeting Final Cost: $176 M

room, coffee shop, adult and teen areas, children’s litbrary, staff and

support areas. Naturally lit from raised clerestory windows, the Completion Date: 201

interior features comfortable seating, study tables, public access Key Staff: Jeff Bulla, AIA, Principal /
computer stations, and wireless access throughout. Design Manager

Exterior matertals reflect local architecture: facades consist of a 10’ CMAR: FT Woods Con§trgctLon,
2500 NE Inner Loop Building 2,

high base of p(‘JsFure stone” in a fieldstone pattern with CF)pper— Georgetown, TX 78626
colored metal siding above, and a galvalume roof. A continuous 512.930.2607
covered walkway visually and functionally ties the facility to the

historic covered porches common throughout Bertram. Completed on time and within

approved budget

The roof and long clerestory windows bring to mind nostalgic images
of agrartan buildings and train depots.
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CITY OF DALLAS

FRETZ PARK PUBLIC LIBRARY

Dallas, Texas

ProsecT DescripTion: Originally designed in 1976 by Pierce Lacey
Partnership (now PGAL, Inc.), the Fretz Park Library is a cherished Initial Budget: $3.4 M
local institution with an aesthetic that enhances the nearby park and
recreation center. The City of Dallas commissioned PGAL to refresh,

renovate and expand the existing facility in a way that celebrates Completion Date: 2015
and honors the beloved original design.

Final Cost: $3.4 M

Key Staff: Jeff Bulla, AIA, Principal/

. . - . . Design Architect; Brett Atchison,
PGAL maintained 75 percent of the original building while delicately LEEDgSpec'LolLst- Bernabe Jara-Alvarez

adding new spaces, materials and finishes to enhance the structure. Project Designer/ BIM
The renovation includes a Black Box Theater equipped with
performance lighting, sound system, flexible stage and seating, a ) .

. . Construction, John Hero, Director of
small dressing room area and seating for 80 patrons. PGAL also :

? , ] ) ; I o Business Development

updated the library’s landscaping, interior design and finishes, 972.668.9340
accessibility HVAC system and technology. Minimal repairs to the johnhero@coreconstruction.com
exterior of the butlding were required.

General Contractor: Core

Completed on time and within

L . approved budget
The library now provides a more inviting entrance, views of the park FF 2

and collaborative seating areas throughout. Fretz Park Library is
now fully accessible to state mandated requirements and provides a
vibrant flow of natural light throughout its interior.
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CITY OF FARMERS BRANCH

SAMMY BROWN COMMUNITY

LIBRARY

Panola County, Carthage, Texas

ProJecT DescripTioN: PGAL teamed with 720 design to complete
the adaptive reuse of an existing 14,300 SF art deco style armory
building as the new Sammy Brown Library. PGAL served as the
architect of record and participated in all architectural service
phases.

The updated library includes adult and children areas, a genealogy
room, a large hospitality space for library programs and library
foundation events, a media browsing room, various reading spaces
and all required support service offices. Power was added to all
tables for the patrons convenience. Professional services included
refurbishing the exterior, landscaping, signage and a drive up book
return. A new logo was developed for the library in an art deco book
“sunburst” that was utilized in detatils throughout -- wood paneling,
floor covering, acoustical custom art work and book cart patterns.

Project was designed in association with 720 Design.
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Initlal Budget: $1.625M

Final Cost: $1.65 M
Completion Date: 2013

Key Staff: Jeff Bulla, AIA, Principal
/ Design Architect; Brett Atchison,
Project Dengner/ BIM; Maureen
Arndt, AlA, 720 Design

General Contractor: JE Kingham
Construction Company,

John Kingham, jkingham®@jekcc.
com, 936.564.3329.

Completed on time and within
approved budget
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PGAL REFERENCES
ASK THESE LIBRARY CLIENTS

NEW PUBLIC LIBRARY

Seguin Public Library
Sequin, Texas

New Build/43,000 SF/$14.8 M
Completion: 2016

Jacki Gross, Library Director
830.401.2466
jgross@seguintexas.gov

Allen Public Library & Civic
Center

Allen, Texas

New Build/53,500 SF/$7.8 M
Completion: 2005

Barbara Buehler, Library Director
(now retired), 972.596.1325 or
snookyl@verizon.net

Round Rock Public Library
Round Rock, Texas

New Build/30,000 SF/$21 M
Completion: 2021 (on hold)
Michelle Cervantes

Library Director

512.341.331
mservantes@roundrocktexas.
gov

Fretz Park Public Library
Dallas, Texas
Remodel/30,000 SF/$8.2 M
Completion: 2016

Jo Giudice, Library Director
214.670.7809
dpldir@dallascityhall.com

27

PGAL

Lake Travis

Community

Library

Lakeway, Texas

New Build/i,000 SF/$2.4 M
Completion: 2013

Dr. Carol Black, President
District Board of Trustees
512.263.2885
mozzey@prodigynet

Joann Cole Mitte Memorial
Library

Bertram, Texas

New Build/8,550 SF/$1.76 M
Completion: 2011

Ann Brock, Library Director

512.355.2113
abrock@burnetcountylibrary.org

Sammy Brown Library

Panola County, Carthage, TX
Adaptive Reuse/i4,300 SF/$1.65 M
Completion: 2013

Debbie Godwin, Library Director
903.693.6788
dgodwin@sammybrown.org

PGAL.COM
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313 W. Nolte St.
Seguin, TX 78155
830.401.2422
library.seguintexas.gov

December 27, 2017

To Whom It May Concern:

It is my pleasure to provide this letter of recommendation for Jeff Bulla of PGAL who served as the
principal architect for City of Seguin’s 43,000 square-foot public library completed 2016.

In November 2013, the citizens of Seguin approved a 14.8 million dollar bond package for the
construction of a new public library. The contract for architectural, engineering and FFE services for
the new facility was awarded to PGAL and 720 Design the following month. During the planning
process, | spoke to several directors who had experience with new construction projects. The main
piece of advice | gleaned from these conversations was to be vigilant in ensuring that the final product
was a building that was functional not just aesthetically pleasing. Forewarned, | entered the first
meeting with the design team ready to do battle. Imagine my surprise when Jeff kicked off the
meeting by stating that, as the project architect, his main job was to design a library that would meet
the needs of Seguin for years to come, and to always fight for what the owner wanted not what was
most expedient for the construction company. He did not disappoint.

In choosing Walnut Springs Creek as the location for the library, we were aware that the shape and
grade of the lot would be challenging for both the design team and construction company.

Throughout the design and construction process, Jeff worked closely with the various stakeholders
(city leaders, library staff and city management) and was always available to answer questions, address
concerns and provide guidance. During the construction phase, his keen eye and attention to detail
guaranteed high quality workmanship. When problems arose, he and the PGAL team worked to offer
viable solutions, but always placed City needs before others.

Jeff and PGAL, in association with 720 Design and Byrne Construction, have not only created a
beautiful, contemporary building that complements the scenic surroundings, but one that is functional,
flexible and welcoming. It is a standout feature of this growing city and source of community pride.

I highly recommend Jeff Bulla and PGAL. It was an honor to work with him.

Sincerely,

Jacki Gross, Director
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6. MANAGEMENT +
ORGANIZATION

PROJECT UNDERSTANDING
FARMERS BRANCH NEEDS

The City of Farmers Branch is desiring to relocate their Manske Public Library to a park-like site located

at the southwest corner of Webb Chapel Road and Golfing Green Drive. The site the City has chosen s
naturally beautiful which we believe will enrich the patron’s as well as employee’s experience at the newly
designed library. We understand that the City desires an indepth needs assessment with extensive community
engagement in both the programming and design of a new 35,000 SF library. This facility should effectively
serve Farmers Branch for the next 50 years.

ORGANIZE TO PERFORM SERVICES + DESIGN APPROACH

Our approach s stimple:
We listen...

Ours is a deliberate, re-traceable, personal process that starts with blank paper and open minds, peeling away
the layers of preconceptions and stereotypes that tend to derail the creative process. We embrace passionate,
inclusive collaboration with our clients, users and stakeholders, seeking to understand as much as possible
about your program and community so your facility will be responsive to the forces that are shaping it.

But, we begin - at the end, by establishing clarity about the desired outcomes and then working backwards
to achieve them. Pursuing larger outcomes that transcend the sum of the parts to produce measurable results
beyond just butlt form, we begin by resolving the large issues first and then follow a convergent process
working from the general to the specific.

We use this process because we've found that Clients:
> Are less intimidated and interact more with us.
> Enjoy participating in the creation of a new environment.
> Understand why decisions were made.
> Have confidence that decisions were made prudently.

> Appreciate knowing other possibilities were explored.

As we seek to comprehend the subtleties of place and context, the varied nature of human activities, the
uniQue opportunities of the program, the nature of materials and ways and means of construction, our
process will be marked by the following:

1. Acore belief that design breakthroughs are more likely to come from asking new questions than by
debating or advocating a certain position.

2. Constant probing to reveal the hidden opportunities inherent in every project.

3. Constant probing to reveal the hidden opportunities inherent in every project. Ongoing dialogue that
values multiple voices and diverse perspectives.

4. Questioning assumptions such as “that’s the way things have always been done”.
5. Trial, error and experimentation.
NEW PUBLIC LIBRARY 29 PGAL.COM
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6. Responding creatively.

7. Exploring multiple options for milestone
decisions.

8. Building consensus.
9. Keeping you involved and informed.

10. Never, ever settling for mediocrity!

ENGAGING ALL STAKEHOLDERS INCLUDING THE
CITY OF FARMERS BRANCH KEY STAFF & RESIDENTS

We believe it is our job not only to engage our Client
and stakeholders in the design process, but to inspire
them to new possibilities and opportunities.

As mentioned, we value multiple voices and

diverse perspectives. It is our experience that
communicating well with the Public enriches and
enhances our designs and builds consensus and “buy-
in” for the project’s goals. As such, we must involve
them in the planning and keep them informed about
its development from the very beginning through
grand opening.

We will strive to build consensus for your project and
give the whole community a sense of ownership in
the process and the design. We will involve them

in the planning and design process itself through
asking them what is important and by sharing
design drawings for review and comment. We can
do this via formal presentations at set times during
the design process. Schematic plans and sketches
could be presented to the community allowing
them to help select the scheme that is developed
into the final design. Other presentations can be
made during design development and construction
documents to keep the community up to date on the
progress of the design.

OUR PROJECT MANAGEMENT

Maintaining Schedules

Utilizing leadership skills honed from years of
experience with large, complex projects, we pro-
actively manage the process to guide our Client
through reviews and deciston-making, reltably
predict our workloads and avoid bottlenecks. At
the beginning of the project we will establish a
time line for all phases jointly with the City. This
time Iitne will include timportant milestones in
each phase that we will use to coordinate our
work (in addition to the work of our Consultants)
with the timing of your input and reviews

NEW PUBLIC LIBRARY

CITY OF FARMERS BRANCH

so the project proceeds in a timely manner.
Periodically, we will update the schedule with
the City’s input to reflect the current status and
projected time frame.

We know time equals money and maintaining
the schedule is essential. PGAL has a superb track
record of meeting deadlines and is proactive and
organized in our management of the systems
and processes for ensuring timely performance.
Good schedule control systems provide a
discipline to think through the process and knit
the project team together. These systems and
schedule allow individual project team members
to see their responsibilities and the “details

of the moment” in the context of the entire
program. As Project Manager, one of Jeff Bulla’s
key functions will be to keep schedule milestones,
critical path elements, and review dates on
target, beginning with the confirmation of the
City’s critical dates during initial work sesstons.

During the process, we will use drawings, 3-D
renderings, computer models, virtual reality,
actual samples and examples, and extended
discussions to convey our design so that you
can understand and evaluate it in real time.
For typical design decisions, we will develop
and present two or three or four options (with
respective advantages and disadvantages) for
your consideration. This allows you to see and
weigh the assets and liabilities from different
perspectives and make informed decisions rather
than simply accept or reject one idea.

The project schedule will be a driving force for
this project. The published dates for the start of
construction and project completion will require
a commitment from all team members including
the architect, engineer, spectalty sub consultants,
contractor, and the City to provide timely
submittals and approvals to stay on schedule.

A schematic design package from PGAL is as
complete as many of our competitors provide for
the design development phase and likewise the
design development package actually has many
elements and details included in most firms’
construction documents. This pushing forward

of deciston-making provides the project with a
two-fold benefit:

. Defining more complete systems and finishes

PGAL.COM
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earlier the cost estimator has better information on
which to base early estimates, eliminating surprises
later in the process.

2. Actually pushing forward deciston-making in the
early design phases we reduce the time allotted for
later phases of construction documents and even
into construction. PGAL has proven this method of
operation necessitate little, if any, need for schedule
recovery.

A PROVEN TRACK RECORD OF BUDGET
CONTROL

The key to achieving value for our Clients is our
aggressive approach in obtaining reliable cost
information as soon as possible so that cost
adjustments can be made in a timely manner and with
mintmum tmpact.

At the conclusion of Programming, we will present
budget scenarios with total square footage options
times unit costs ($/SF), based on research and
experience with similar local facilities. These scenarios
will include budgets for site work and “soft” costs and
will give the City some flexibility in establishing or
confirming an acceptable budget before design begins.

Cost estimating begins at the earliest stages of a
project and evolves quickly into detailed budgets for
every system in the project. The design for each system
ts then aimed at a specific budget, even in schematic
design.

Throughout the Design Development and Construction
Documents Phases, we will work early and diligently
with either our Cost Estimator or the Construction
Manager to prepare a detatled takeoff estimate and
update that through each Phase.

ONGOING VALUE ENGINEERING

We believe Value Engineering should not be
considered a Phase that comes between Bidding and
Construction, but a discipline or methodology that
ts intrinsic to the design process. When it becomes a
Phase only, rarely is any “value” achieved for the City.
Throughout the programming and design process,
we will use an on-going value-engineering process
working directly with our consultants and the
contractor to reduce unnecessary costs and increase
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efficiency. Together, we will evaluate and compare
alternate materials, building systems and construction
details. Significant issues and analyses that affect
quality or cost will be discussed with you so that
informed decisions can be made prior to proceeding
further.

PGAL'S ONGOING PROACTIVE QA/QC
METHODOLOGY

Architecture (s not an assembly-line, repetitive
creation of a product. The end result is a one-time,
custom creation tatlored to serve the unique needs
and desires of a unique Client, their unique site or
existing facility, the local context and other inherent
distinct challenges. Consequently, no design, no

set of construction documents will ever be perfect.
Nevertheless, that is always our goal!

The PGAL approach stresses Quality management
throughout the project by all team members. We are
very proactive in our efforts to produce accurate,
detailed Plans and Specifications. Over time, PGAL
has developed an aggressive, proactive ongoing
Quality assurance methodologuy:
l. A written quality assurance plan is developed
by and reviewed by PGALs Quality Assurance
Officer. The plan defines roles, standard procedures
for reporting and communications, deliverables,
common work breakdown structure, project work
plan/schedule and labor-hour budgets for each task,
by discipline.

2. We employ quality—oriented staff and use
a “real ttime” QA approach based on personal
accountability and continual testing of decistons
and documentation.

3. Project Leaders must track QA Checklist
Templates for each Phase of work.

4.  We also utilize in-house conferences and
Senior Level Project Management Reviews prior to all
key delivery milestones to challenge and confirm the
validity of key tssues and document quality,

5. With the use of Autodesk Revit® Architecture as
our BIM platform, we add additional layers of quality
assurance:
* Improved design communication and
visualization

PGAL.COM



6. MANAGEMENT + ORGANIZATION CITY OF FARMERS BRANCH

« Streamlining of multi-discipline DESIGNED LIBRARY SPACES
coordination tssues

» 3rd party validation of 2D construction
documents

» Constructibility reviews

» Discrepancy and Colliston Reports

COMMUNICATION EQUALS SUCCESSFUL
PROJECTS

Our communication with the City and Construction
Manager will be transparent, ongoing and via the
means that best serves the City and the CMAR,
whether that it is via emall, in-person meetings,
teleconference, etc. Our preference is old-school:

in person backed up with meeting minutes. During
construction, we will utilize Newforma project cloud
for real time sharing of construction communication,
RFI’'s, submittals, etc.

CODE ANALYSIS + JURISDICTIONAL
APPROVALS

PGAL has vast experience with various Texas
municipalities and take pride on working within the
codes and with the local jurisdictional requirements.
Currently PGAL is designing Farmers Branch Fire
Station No. 2 Relocation and has developed excellent
working relationships with Planning, the Building
Inspector, the Fire Marshal, Park and Recreation and
Public Works departments.

NEW PUBLIC LIBRARY 32 PGAL.COM



TAB 7 - DESIGN VISUALS




/. DESIGN VISUALS

ILLUSTRATING SITE DESIGN EXPERIENCE
VISUALIZATION

Libraries today create spaces reflecting the unique cultural desires and needs of each community.

Contemporary public libraries face rapid unprecedented changes in user expectations and demands, availability
of resources, new customer service models, and changing economics of information, and most importantly,

a library landscape defined by and driven by networked electronic information sources widely distributed

over the Internet and other networks. Incremental planning is not very effective in the face of this changing
environment. It is important that the planning process be broad, inclusive and collaborative resulting in a plan
that will assist the library to transform itself and update its programs and services to meet these new challenges.

Some of the impact of technology on future library services include:

* Technology should facilitate a “Wow” experience, but what does that mean for the new Farmers Branch
Library?

* Libraries have the opportunity to collaborate and learn from past library
competitors—Google, Amazon, and bookstores.

o Flexibility—not just walls and structural grid any more...flexibility must plan for future
technologies like wireless from LED fixtures and power broadcast rather than plugs.

* People spaces for collaboration with personal technology—library will act more like a
kitchen than a grocery store.

* Technology allows staff to be mobile, they are no longer anchored to a service desk.

* Technology rich presentation spaces for students, businesses and individuals.

* Technology should facilitate real learning not just education.

e Each Library should be of the community not just for the community.

The City of Farmers Branch purposing has been stated to be “A library in the park.” This is an exciting challenge
as our architectural team will creatively approach this theme to develop the design. Integration of outdoor
reading spaces, possible outdoor classroom(s) and a nature trail ...will enhance the patron’s experience while
visiting the library.

A CITY WITHIN A PARK

To Ulustrate our ability to incorporate a design into a park-like site we address four of our previous projects
including Seguin Public Library, Round Rock Public Library, Farmers Branch Fire Station No. 2 and Coppell Sentor
Recreation Center.

Seguin Public Library

Located along Walnut Creek on a wooded site, the
contemporary two-story structure embraces its
scenic natural surroundings with the use of local
limestone and brick with exposed wood roof decking
that enriches the exterior while colored metal panels
showcase spaces that project from the building.
These spaces include private and collaborative study
rooms and an enclosed Quiet room with floor to
ceiling glass on three sides that extends out into the
branches of a pecan tree, providing visitors with the
experience of sitting in a tree house. An elevated
outdoor reading deck is provided to patrons which
overlooks the tree-lined creek.
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Round Rock Public Library

The three-story, 65,000 SF library is to include highly
flexible and adaptive spaces such as a technology hub,
maker space, cafe’, large multipurpose rooms, Quiet
reading room, genealogy room, ample study spaces
and rooms and an entire floor dedicated to children
and teens and a secure outdoor interactive space.

The building is positioned around heritage trees that
will be the focal point for many spaces within the
library, and overlooks Bushy Creek and connects to the
public hike and bike tratl. The large glass facade will
provide abundant natural light and will draw visitors to
connect with nature. Cantilevered patios and secured
outdoor space overlook the creek and tratls.

The City is wanting the new library to drive economic
development to the historic downtown making the site
a gateway to new development.

Farmers Branch Fire Station No. 2 Relocation

Set within Holiday Park, a trtangular site shared by

a city park and a fire house, with mid-to-high rise
buildings, residential homes and a community college
campus surrounding it, this contemporary fire house
s designed to be transparent and welcoming. To
provide noise control between the fire house and park,
we recommend a rock covered corridor be designed

to allow the natural waterway to be “controlled” and
directed through the park. A beautification to the area
and a way to create a safety barrier for park patrons.
A private raised outdoor grilling area for fire fighters
overlooking the park yet above the view of park
patrons has been designed.

Coppell Senior Recreation Center

A contemporary lodge-style senior recreation and
community center designed for citizens 50 years and
older. It's park-Llike setting has become a popular
place for weddings and other milestone celebrations.
Programming for the facility was developed with

the help of the citizens that met the criteria for
membership. Together with the project landscape
architect we provided a seamless entrance from the
recreation center to a one-third mile walking track
through Grapevine Springs park. Natural berms were
used to blend the facility into the park and the park
into the facility. Aesthetically beautiful, peaceful and
natural.
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IMAGES FROM OUR SEGUIN PUBLIC LIBRARY TO ILLUSTRATE POSSIBILITIES
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TEENS
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REQUESTED FORMS
PGAL FORMS

PGAL, Inc. is providing the City of Farmers Branch the requested forms and lists which includes the following:

e Firm Certification to Perform

e Proof of Insurance

+ 1295 Form (completed & filed on-line)
e Conflict of Interest

* Addendum | Acknowledgment

e Alternate Sub Consultant List
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ARCHITECTURAL EXAMINERS

Certifies that

PGAL, INC.
DBA: PGAL
is duly registered and authorized in accordance with all
rules and regulations of the State of Texas

in testimony whereof this certificate has been issued
by the authority of this Board

Registration No. BR 1434

Renewal of this registration is due on September 30, 2019

© 2018 - Texas Board of Architectural Examiners



Client#: 171819

ACORD.

CERTIFICATE OF LIABILITY INSURANCE

PIERCGOO

DATE (MM/DD/YYYY)
8/15/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
USI Southwest

9811 Katy Freeway, Suite 500

CEMEACT Shelly Brandman

AINE, £x): 713 490-4600 (Al Noy: 713 490-4700

EMAL os: shelly.brandman@usi.com

HOUSton’ TX 77024 INSURER(S) AFFORDING COVERAGE NAIC #
713 490-4600 INSURER A : Continental Casualty Company 20443
INSURED INSURER B : Continental Insurance Company 35289
Pierce Goodwin Alexander & Linville, Inc INSURER G : American Casualty Company of Reading PA 20427
PGAL, Inc.; PGAL, LLC INSURER D : Transportation Insurance Company 20494
3131 Briarpark Drive, Suite 200 INSURER E . Berkley Insurance Company 32603
Houston, TX 77042
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

PR TYPE OF INSURANCE N oD POLICY NUMBER (MWBBIYY) | (DB A7) LIMITS
A | X| COMMERCIAL GENERAL LIABILITY 6043241375 08/12/2018|08/12/2019 EACH OCCURRENCE $1,000,000
CLAIMS-MADE | X| occur PRMREL ( eairence) | $1,000,000
|| MED EXP (Any one person) $ 15,000
| PERSONAL & ADV INJURY | $1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
| | poLicy @ ?ng E Loc PRODUCTS - COMP/OP AGG | $2,000,000
OTHER: $
B | AUTOMOBILE LIABILITY 6043241330 08/12/2018 | 08/12/2019 E'aetideny o= -MT 141,000,000
ANY AUTO BODILY INJURY (Per person) | $
] S NED ONLY iﬁ;‘gg“'—ED BODILY INJURY (Per accident) | $
x| oy [X | S i
$
B | X|UMBRELLALIAB | X | occur 6043241361 08/12/2018|08/12/2019 EACH OCCURRENCE $14,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $14,000,000
pep | X| reTention$10,000 $
C | WORKERS COMPENSATION . 643241344 08/12/2018|08/12/2019 X [E%Rryre | |07
A PRcPRICOREATTNERECUTVE 1 e enchaccioent 1,000,000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $1,000,000
gr}—:/essc’gﬁbsﬁgﬁ L(J)nlggPERATIONS below E.L. DISEASE - PoLIcY LMIT | $1,000,000
E |Professional AEC902230604 08/12/2018|08/12/2019 $5,000,000 Per Claim
Liability $5,000,000 Annl Aggr.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
California Workers Compensation

D 643241358 Eff Date: 08/12/2018 Exp Date: 08/12/2019

Each Accident Limit: $1,000,000
Policy Limit: $1,000,000

Each Employee Limit: $1,000,000

(See Attached Descriptions)

CERTIFICATE HOLDER

CANCELLATION

*FOR INFORMATIO

N ONLY**

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ﬁwﬁ'«zﬂf”

,m.m .......... e

ACORD 25 (2016/03) 1 of2
#523684161/M23682863

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SYBHA




CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.
None

2]

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3] Name of local government officer about whom the information is being disclosed.

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

|:| Yes |:| No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

|:| Yes |:| No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7

January 3, 2019
Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015



CITY OF FARMERS BRANCH, TEXAS

ADDENDUM #1
TO
Request for Qualifications (RFQ) for Architectural Services
for
Farmers Branch Public Library

The Submittal Closing Date and Time for this RFQ has been CHANGED. Please note
that the NEW DATE & TIME for submittals to be received by 3:00 P.M. ON FRIDAY,
JANUARY 25, 2019.

SUBMITTALS NOW DUE PRIOR TO January 25, 2019 at 3:00 p.m.

PREPARED BY: DATE: January 3, 2019
Lee Hammock, C.P.M., A.P.P.
Purchasing Agent
City of Farmers Branch

Vendor’s authorized representative should acknowledge receipt of Addendum #1 below
and return this form along with the submittal to the Office of the Purchasing Agent at the
address designated on the Request for Qualifications.

Company Name: PGAL, Inc.

Acknowledged by (Signature):

Printed Name: Jeff Bulla, AIA, LEED AP

Title: Principal Date: 01.21.2019




Raymond L. Goodson, Inc.
Structural Engineering

Jared Bratz, PE

Reg. No: 60761 Date: 10-23-86
2001 N. Central Expressway
Suite 300, Dallas, TX 75243
2147398100

Projects with PGAL: 5

Municipal Experience: 25 projects

Charles Gojer & Associates Inc.
Structural Engineering

Charles Gojer, PE

Reg. No: 33348 Date: |12-31-73
[1615 Forest Central Drive,

Suite 303, Dallas, TX 75243
214.340.1199

Projects with PGAL: [4+

Municipal Experience: 684 projects

Pacheco Koch

Civil Engineering

Javier D. Jaramillo, PE

Reg No: 91007 Date: 2003
7557 Rambler Road, Suite 1400
Dallas, TX 7523

972.235.303|

Projects with PGAL: |7
Municipal Experience: 96

BW2 Engineers, Inc.

Civil Engineering

Jim Waldbauer, PE

Reg No: 65670 Date: 1989
[ 919 Shiloh Road, Suite 500
LB 27, Garland, TX 75042
972.864.8200

Projects with PGAL: 10+
Municipal Experience: 160+

PGAL.COM

ALTERNATE SUB CONSULTANTS PGAL

MEP Consulting Engineers

MEP Engineering

Adam Nemati, PE

Reg.No.: 108657 Date: 5-25-II
2928 Story Road

Irving, Texas 75038

972.870.9060

Projects with PGAL: 2

Municipal Experience: 60+ projects

Pacheco Koch

Landscape Architecture

Reg No: 91007 Date: 2003
7557 Rambler Road, Suite 1400
Dallas, TX 7523

972.235.303|

Projects with PGAL: |7
Municipal Experience: 48



ARCHITECTURE
ENGINEERING
INTERIORS
PLANNING

ALEXANDRIA
ATLANTA

AUSTIN

BOCA RATON
CHICAGO
DALLAS-FORT WORTH

HOBOKEN
HOUSTON

LAS VEGAS

LOS ANGELES
SALT LAKE CITY
SAN DIEGO

14135 Midway Road, Suite G-200

Addison, Texas 7500l

972.871.2225

PGAL.COM
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