City of Farmers Branch Bid Tabulation

PROJECT: 2013-14 Annual Pavement Section Repair

Calendar Days: 365

BID NO.: 14-06 SHEET : 1 OF 1

BID OPENING DATE: February 18, 2014

TIME: 2:00 p.m.

		UNIT		Jim Bowman Construction Co., LP.		Advanced Paving Co		SYB Construction Co., Inc	
TEM NO	EST. QTY.								
				UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID	UNIT PRICE	AMOUNT BID
1	110	LF	REMOVE & REPLACE CURB & GUTTER	\$20.00	\$2,200.00	\$35.82	\$3,940.20	\$35.00	\$3,850.00
2	4,000	LF	REMOVE & REPLACE 6" INTEGRAL CURB	\$2.00	\$8,000.00	\$9.96	\$39,840.00	\$2.80	\$11,200.00
3	7,000	SY	REMOVE & REPLACE 10", 3600 P.S.I. IN 72 HOURS, REINFORCED CONCRETE PAVEMENT	\$74.00	\$518,000.00	\$65.85	\$460,950.00	\$79.90	\$559,300.00
4	1,000	SY	REMOVE & REPLACE 8" , 3600 P.S.I. IN 72 HOURS, REINFORCED CONCRETE PAVEMENT	\$66.00	\$66,000.00	\$89.62	\$89,620.00	\$70.90	\$70,900.00
5	100	SY	REMOVE & REPLACE 6" , 3600 P.S.I. IN 72 HOURS, REINFORCED CONCRETE PAVEMENT	\$60.00	\$6,000.00	\$108.82	\$10,882.00	\$64.90	\$6,490.00
6	100	SY	REMOVE & REPLACE 6", 3600 P.S.I. IN 72 HOURS, REINFORCED CONCRETE DRIVE APPROACHES	\$63.00	\$6,300.00	\$136.43	\$13,643.00	\$65.90	\$6,590.00
7	150	SY	REMOVE & REPLACE 4 ", 3000 P.S.I. 28 DAYS REINFORCED CONCRETE SIDEWALK AND 8 to 10' BIKE TRAIL	\$41.00	\$6,150.00	\$67.61	\$10,141.50	\$50.00	\$7,500.00
8	25	EA	CONSTRUCT BARRIER FREE RAMP, 3000 P.S.I. 28 DAYS REINFORCED CONCRETE	\$650.00	\$16,250.00	\$750.00	\$18,750.00	\$1,600.00	\$40,000.00
9	200	SY	REMOVE 2" ASPAHLT OVERLAY	\$2.50	\$500.00	\$16.18	\$3,236.00	\$5.50	\$1,100.00
10	10	EA	REMOVE & REPLACE INLET TOPS INCLUDING 6" OF EXISTING WALL, 6' TO 10' TOPS	\$2,200.00	\$22,000.00	\$3,000.00	\$30,000.00	\$2,100.00	\$21,000.00
11	1,000	SY	TURF ESTABLISHMENT SOLID SOD INCLUDING 2-INCH TOP SOIL	\$4.40	\$4,400.00	\$8.00	\$8,000.00	\$6.25	\$6,250.00
12	1	EA	TRAFFIC CONTROL THROUGHOUT THE PROJECT	\$1.00	\$1.00	\$16,500.00	\$16,500.00	\$24,850.00	\$24,850.00
					\$655,801.00		\$705,502.70		\$759,030.00