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CITY OF FARMERS BRANCH, TEXAS 
 

 
 

ADDENDUM #1 
TO  

Request for Qualifications (RFQ) for Architectural Services  
for 

 Farmers Branch Public Library 
 

 
 
The Submittal Closing Date and Time for this RFQ has been CHANGED. Please note 
that the NEW DATE & TIME for submittals to be received by 3:00 P.M. ON FRIDAY, 
JANUARY 25, 2019. 
 
SUBMITTALS NOW DUE PRIOR TO January 25, 2019 at 3:00 p.m. 
 
 
 
 
PREPARED BY:   ________________________ DATE:  January 3, 2019 

Lee Hammock, C.P.M., A.P.P. 
   Purchasing Agent 
   City of Farmers Branch 
 
 
 
Vendor’s authorized representative should acknowledge receipt of Addendum #1 below 
and return this form along with the submittal to the Office of the Purchasing Agent at the 
address designated on the Request for Qualifications. 
 
 
 
Company Name: _________________________________________________ 
 
Acknowledged by (Signature): ____________________________________ 
 
Printed Name: ___________________________________________________ 
 
Title: __________________________  Date: _____________________ 
    
 

 

Principal

Craig J. Henry, AIA

LRK Inc.

1-25-19
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LRK Inc. • 150 Turtle Creek Boulevard, Suite 104D, Dallas, TX 75207 • 214.389.3816 T 

January 25, 2019

Lee Hammock
Purchasing Agent
City of Farmers Branch
13000 William Dodson Pkwy.
Farmers Branch, TX  75234

RE:  RFQ for Architectural Services for Farmers Branch Public Library

Dear Lee:

LRK is delighted to present our team’s qualifications for design services for the new Farmers Branch Public Library. LRK is 
a nationally recognized full-service architectural, planning, and interior design firm. We believe our team is exceptionally 
qualified to help lead this project because of our specific experience with civic and cultural institutions, including libraries such 
as the Benjamin L. Hooks Central Library in Memphis, West Osceola Branch Library in Orlando, and the Rouzan Branch Library 
in Baton Rouge. Our extensive portfolio also includes schools, training/conference centers, art museums, facilities with maker 
space, corporate offices, and data intensive facilities. 

Our approach, designing from the inside-out, means that the real and complex planning issues that make a building work—for 
the staff as well as for the user—are translated into solutions which are creative and flexible. Our concepts develop from a clear 
understanding of the programmatic and functional requirements which define the building floor plate and ultimately influence 
the shape of the building.  

For all of our projects, we put a special emphasis on placemaking, seeking to improve the human condition while creating 
environments for people to grow and interact. LRK has designed multiple youth-oriented spaces, such as Cloud901, which 
transformed 8,300 square feet on two levels of an existing central library into a highly flexible, technology-rich teen learning 
lab. LRK also designed the recently completed Fannie C. Harris Youth Center to support homeless teens and young adults by 
offering modern, comfortable communal space for a range of activities.

LRK has also worked on a variety of projects that have successfully integrated public art, including the Benjamin L. Hooks 
Central Library. As an exploration of the impact art can make in public spaces, LRK worked closely with a dozen different artists 
to create an unparalleled experience. The library was one of the first projects in Memphis to incorporate public art, and this 
partnership helped launch the Urban Arts Commission. From art selection to commissioned works; from overseeing fabrication 
to installation, we are able to weave art into the fabric of the design versus placing it abstractly into the finished space.

LRK’s projects reflect a commitment to preserving our resources and ensuring the needs of future generations. Crafting a 
customized strategy for each project, LRK’s green practices range from the use of environmentally friendly products and smart 
growth design principles to LEED certification. LRK has completed $450 million worth of LEED, Energy Star, and NGBS green 
certified projects. Our sustainable expertise also includes the green home improvement store TreeHouse, located in Dallas’ 
newly renovated The Hill Shopping Center. TreeHouse is net-positive, meaning that it produces more energy than it uses, a first 
for big-box retail in Texas.

Our team also includes Denelle C. Wrightson, who has specialized in library planning and design throughout her 35-year 
career. With a unique understanding of user needs, her experience includes more than 250 library facilities, ranging in size 
from 1,000-square-foot additions to design and construction of new libraries of more than 160,000 square feet. Denelle is a 
frequent speaker at library association meetings at the local, state, and national level, and she is known for her ability to bring 
consensus of opinion to groups of all sizes.
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In addition, Studio Outside will be providing landscape architecture for our team. We believe the library’s location within Rawhide 
Park provides a unique opportunity to integrate the library within the park setting and having Studio Outside on our team will help 
us to maximize this relationship. Studio Outside is passionate about creating artful places through design with thoughtful intent – by 
thinking critically about the context they are working in, by envisioning the highest use of a place, and by realizing that a successful 
landscape is as poetic as it is practical. 

LRK is built upon the fundamental strength of our ability to collaborate with our clients, listen to both their spoken and implied 
language, and respond with designs that are not only physical manifestations of their vision, but that also possess the qualities of 
timelessness in aesthetic, durability, and ease of maintenance. Our reputation is one of creativity and integrity, diligence, reliability, 
and the strength of experience to successfully navigate projects through complex and challenging team structures, budget parameters, 
and mission critical completion schedules.

We would be honored to collaborate with you to realize your vision for the future of the Farmers Branch Library. Our team is fully 
available and committed to assist with senior level expertise in design and technical professional services. Our Dallas-based team 
has extensive experience in local building practices and is ideally located to provide dedicated day-to-day service throughout all 
project phases. We are accustomed to working under tight schedules and we have first-hand knowledge of the many variables that 
must be coordinated to ensure on-time delivery. 

We look forward to meeting with you in person to provide additional details on our design approach and to answer any questions 
you may have about our experience and capabilities. Please feel free to contact me at 214.389.3816 or by email (chenry@lrk.com) 
should you have questions or need additional information. The contents of our RFQ response will remain effective for a period of 
90 calendar days. Thank you again for the opportunity to share our qualifications.

Sincerely,

Craig J. Henry, AIA
Principal

LRK Inc. • 150 Turtle Creek Boulevard, Suite 104D, Dallas, TX 75207 • 214.389.3816 T 
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Firm Information
a. Firm name, addresses, and telephone numbers of all 
firm offices.
LRK Inc.
150 Turtle Creek Blvd., Suite 104D
Dallas, TX 75207
214.389.3816

1680 Lobdell Ave., Suite E
Baton Rouge, LA 70806
225.928.4905

671 Front St., Suite 220
Celebration, FL 34747
407.566.2575

319 President Clinton Ave., Suite 201
Little Rock, AR 72201
501.246.3950

175 Toyota Plaza, Suite 500
Memphis, TN 38103
901.521.1440

643 Magazine St., Suite 102
New Orleans, LA 70130
504.558.1885

217 Nassau Street
Princeton, NJ 08542
609.683.3600

Public Ledger Building, Suite 756
150 S. Independence Mall West
Philadelphia, PA 19106
267.804.7040

b. Structure of firm, i.e., sole proprietorship, partnership, 
corporation, and size of firm.
LRK is a corporation with 115 employees.

c. Years firm has been in business.
35 years

d. Names of principals in firm.
J. Carson Looney, FAIA
Frank Ricks, FAIA, LEED AP
Damon Brider, AIA
Victor Buchholz, AIA
Jim Constantine, PP
Rebecca Courtney, ASID, IIDA
Elaine Covin, CPA
Craig Henry, AIA
Mark Jones, AIA
Nando Micale, FAIA, AICP, PP
Rob Norcross, AIA, LEED AP
Tony Pellicciotti, AIA, CDT, LEED AP

Benjamin L. Hooks Central Library
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Amy Smith
Mike Sullivan, AIA
Scott Van Der Jagt, AIA

e. Primary contact.
Craig Henry, AIA - Principal in Charge
LRK Inc.
150 Turtle Creek Blvd., Suite 104D
Dallas, TX 75207
214.389.3816
chenry@lrk.com

f. Organizational description.
LRK is a nationally recognized architectural, planning, and 
interior design firm. With offices in Dallas, Baton Rouge, 
Little Rock, Memphis, New Orleans, Philadelphia, Princeton, 
and Celebration, FL, LRK is intent upon creating places that 
make a difference in people’s lives. LRK has a staff of 115 
in eight offices, making us one of the largest full-service 
design firms in the eastern United States. Our size means 
we have the available resources to address the various issues 
that can arise in complex projects and still meet our clients’ 
critical deadlines. LRK has a deep bench of talent, and we are 
committed to giving our best effort and talent to your project 
from beginning to end.

Personnel Breakdown
Principal		  	   15
Architect 	    	   30
Interior Designer    	   10
Planner 		      	     5
Intern Architect   	    	   37
Construction Admin.	     2
Graphics 		      1
Accounting		      4
Information Services 	     2
Administration 	   	     9
Total 			   115

g. Description of firm’s philosophy.
Every project starts and ends the same way: We listen. We 
believe that each project will generate a specific solution 
that is a product of careful research, analysis, creativity and 
interaction with our clients. Great design evolves from a clear 
understanding of our clients’ real needs and goals within the 
boundaries of cost and time.

Understanding the user and their experiences - Our 
buildings shape and influence us — the way we live, learn, 
work, and play. It is this interaction, this continual exchange 
with our environment, that drives LRK to design better places 
at any scale, at any budget. Our creative design solutions 
consider both the user and context in order to achieve 
meaning, value, purpose and longevity. Architecture should 
be beautiful in form, proportion and material — and it should 
enhance our lives.

Fannie C. Harris Youth Center
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Collaborating for results - Integration and collaboration 
with clients, stakeholders, engineers, specialty consultants, 
and contractors generate greater value for a project. We 
provide optimum design solutions that exceed expectations 
by seeking out diverse perspectives and expertise. At LRK, our 
projects undergo intensive critique and refinement through an 
open review process. We invite clients to actively participate 
in the process, contributing to a more holistic solution. This 
open culture throughout the firm reflects the collaborative 
spirit of the founding principals.

Conducting project research - LRK approaches project 
research from multiple levels. We immerse ourselves in our 
clients’ mission, purpose, culture and vision. We listen to how 
you talk about who you are and who you aspire to be in the 
future. We listen between the lines of speech. We listen to 
what others say about you. Through interviews, discussion, 
imagery and workshops we come to know you. We observe 
your current environment and we dream with you. We do our 
best to put ourselves in your place, to walk in your shoes and 
anticipate your needs. We bring our wealth of experience and 
collective skill sets with the sole intention of raising the bar for 
you, of making your library more than you ever dreamed it 
could be.

Creating consensus through participatory design - Our 
participatory design approach follows a process of exploring 
programming and design alternatives via the charrette process, 
a format that fosters creative and collective brainstorming. A 
problem cannot be solved until it is defined; therefore we 
believe in an integrated process from the outset and invite 
the client, project stakeholders, and end users to collectively 
examine the driving factors facing each user group – from 
reinforcing the mission and goals of the client to achieving 
increased building efficiency. Furthermore, by drawing on a 
local consultant team of experts, we can evaluate all design 
decisions from the perspective of each constituent in an 
attempt to achieve an overall balanced design solution.

Creating a strong sense of place - Every day we come 
to work with a mission: to create special places. From a 
collaborative library experience to the flexibility of an interior 
workspace to the identity created by a town square, we put 
our passion and energy into creating places that will make 
a difference in people’s lives. Each project is an opportunity 
to improve, complement and, in some cases, complete the 
fabric of the surrounding environment with sustainable, 
creative design solutions that support and enhance quality 
of life.

Details - The sensitive expression of details—whether the 
careful placement of glass to artfully transmit daylight, the 
orientation of a stairway to seamlessly connect architecture 
and the intuitive path of travel, or the rational transition 
of finishes—can make one’s experience of a building 
memorable. The design and execution of details brings 
the building to a human scale, encouraging interaction 
between individual and structure, and enables the user 
to experience the spirit of the place—both consciously 

Cloud901 Teen Learning Lab
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and subconsciously. We integrate each material, surface, 
building system and component to create a whole that 
not only conveys the client’s stature and mission but also 
invites each user into an environment that is aesthetically 
pleasing and efficient.

Cost effective design - LRK consistently demonstrates that 
cost effectiveness and good design work hand in hand. 
LRK takes pride in our ability to meet project budgets with 
creative, functional, beautiful solutions. We know the 
questions to ask, when to ask them, and of whom to ask 
them. We have strong rapport with our consultants and 
general contractors; we value their expertise and experience, 
and they know it. We understand how to work together to test 
ideas for effectiveness, impact and cost. Our team’s breadth 
of project experience is unparalleled, and we have a long 
list of dedicated clients who attest to our ability to listen well, 
understand an organization’s mission and culture, and deliver 
appealing, functional, enduring spaces. 

West Osceola Branch Library



12

History & Qualifications 3



13

General Company History & Qualifications

a. A brief history of the Architect and the services routinely provided in-house on municipal (or related) building 
projects.

LRK Inc.
LRK is a nationally recognized full-service architectural, planning, and interior design firm. With offices in Dallas, Baton Rouge, 
New Orleans, Little Rock, Memphis, Philadelphia, Princeton, and Celebration, FL, LRK is intent upon creating places that 
make a difference in people’s lives. The services we offer are unconventionally comprehensive, ranging from master planning 
and feasibility studies, to visioning and programming, to project management and post-occupancy evaluation. We offer this 
array of services in an effort to fulfill the varying needs of each client. Our goal is to assist the client throughout a project from 
conception to move-in and through years of continued operation, if so desired.

Working in the public realm is an honor and a responsibility. LRK is pleased to have had the opportunity to design civic structures 
and cultural institutions that shape the built environment and create lasting value for the communities we serve. We have a 
depth of experience with a variety of relevant project types:  libraries (e.g., the Benjamin L. Hooks Central Library in Memphis, 
West Osceola Branch Library in Orlando, and the Rouzan Branch Library in Baton Rouge ), educational facilities, training/
conference centers, art museums, facilities with maker space, corporate offices, and data intensive facilities. We know and 
understand the technologies and issues of libraries to properly communicate with and support the library staff throughout this 
process. 

LRK is built on the premise that good design is inherently sustainable and that a key component of good design is the efficient 
use of energy resources at all levels. Beginning with understanding the client’s development goals, LRK crafts a strategy 
that provides the greatest value to the client. We investigate and test new technologies, incorporating only the aspects 
that meet our client’s needs. LRK has completed $450 million worth of LEED, Energy Star, and NGBS green certified 
projects, and we have more than $200 million of projects under construction that are currently pursuing green building 
certification. 

LRK always looks for creative ways to maximize the long-term value of a project. Our fundamental philosophy identifies the 
client’s goals, objectives, needs and expectations and applies principles of good design to each aspect of a project in a manner 
appropriate to the project and client. No two projects are alike – and we offer no rote solutions. We believe in tailoring our 
project approach to offer the perfect expertise for each project.

Denelle C. Wrightson, AIA, NCARB
LRK will be teaming with Denelle C. Wrightson, AIA, NCARB, a nationally recognized library planning and design consultant 
based in Dallas. Denelle has specialized in the planning and design of libraries throughout her career. As a recognized library
design specialist, her experience includes more than 250 library facilities, ranging in size from 1,000-square-foot additions to
design and construction of new libraries of more than 160,000 square feet. Her greater than 35 years experience, coupled with
six years of employment in libraries has provided her with a unique understanding of user needs and a sensitivity to design. 
Denelle is a frequent speaker at library association meetings at the local, state and national level. She is currently the ALA BES 
representative for IFLA. She is highly regarded by her clients for her ability to bring consensus of opinion to groups of all sizes.

Studio Outside
Our team also includes Dallas-based Studio Outside for landscape architecture. We believe the library’s location within 
Rawhide Park provides a unique opportunity to integrate the library within the park and having Studio Outside on our team will 
help us to maximize this relationship. Established in 2010, Studio Outside thrives on the challenge of projects which demand a 
comprehensive intellectual, artistic and collaborative design process. Passionate about all facets of landscape architecture, their 
studio has completed projects of many types and locations around the world, ranging widely from high-profile public spaces to 
high-end residential properties. They care about creating artful places through design with thoughtful intent – by thinking critically 
about the context they are working in, by envisioning the highest use of a place, and by realizing that a successful landscape is 
as poetic as it is practical. In doing so, they aim to inspire. They seek to uncover the potential that comes in the diversity of sites. 
No two places are the same, and in expressing their unique qualities, Studio Outside’s work becomes meaningful. They aim to 
achieve a balance, using their experience to guide the process while remaining flexible towards discovery.

There are a number of local sub-consultants with whom we have experience in projects of this type and scale. Please see our 
list of preferred sub-consultants on the following page. All of these firms, like LRK, are committed to designing cost effective, 
creative and sustainable buildings. 
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Sub-Consultants - List up to three firms in each discipline you normally associate with. Rank in order of preference.

Structural Engineer
Firm Name: Hunt & Joiner, Inc.
Firm Registration: F-2423
Lead Engineer: Stephen Dial, PE
Lead Structural Engineer Registration number: 57163 (and 48 other states)
Date of Registration: 03-27-1985
Business Address: 1825 Market Center Blvd. Suite 620, Dallas, Texas 75207
Phone: 214.760.7000
Total number of jobs, responsible for engineering services with your firm: 5
Number of municipal projects in last five years: 6

Firm Name: L.A. Fuess Partners Inc.
Firm Registration: F-537
Lead Engineer: Travis Piesker, PE, LEED AP
Lead Structural Engineer Registration number: 95845
Date of Registration: 06-02-2005
Business Address: 3333 Lee Parkway, Suite 300, Dallas, Texas 75219
Phone: 214.871.7010
Total number of jobs, responsible for engineering services with your firm: Principal Craig Henry has previous experience working 
with L.A. Fuess
Number of municipal projects in last five years: 38

Firm Name: Brockette/Davis/Drake, Inc.
Firm Registration: F-841
Lead Engineer: Cody B. Campbell, PE, SE
Lead Structural Engineer Registration number: 93713 
Date of Registration: Granted 06-02-2004
Business Address: 4144 N. Central Expressway, Suite 1100, Dallas, TX 75204
Phone: 214.824.3647
Total number of jobs, responsible for engineering services with your firm: 1
Number of municipal projects in last five years: 25

Mechanical/Electrical/Plumbing Engineer
Firm Name: IMEG
Firm Registration: 18632
Lead Mechanical Engineer: Collin Upham
Lead Mechanical Engineer Registration number: 95928 
Date of Registration: 06-02-2005
Lead Eelectrical Engineer: Charles M. Culbertson
Lead Electrical Engineer Registration number: 87678
Date of Registration: 02-09-2001
Business Address: 14755 Preston Rd., Suite 845, Dallas, TX 75254
Phone: 972.239.6100
Total number of jobs, responsible for engineering services with your firm: 2
Number of municipal projects in last five years: more than 300

Firm Name: Teliosity
Firm Registration: F-11935
Lead Engineer: Nicholas Davis
Lead Mechanical Engineer Registration number: 120311
Lead Electrical Engineer Registration number: 120311
Date of Registration: 05-26-2015
Business Address: 146 Payne Street, Dallas, TX 75207
Phone: 214.744.6199
Total number of jobs, responsible for engineering services with your firm: Principal Craig Henry has previous experience working 
with Teliosity
Number of municipal projects in last five years: 8
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Firm Name: Jordan & Skala Engineers, Inc.
Firm Registration: F-4990
Lead Mechanical Engineer: Andrew Howard Smith
Lead Mechanical Engineer Registration number: 89858
Approved Date of Registration: May 2002
Lead Electrical Engineer: Mark Neal Bigbie
Lead Electrical Engineer Registration number: 83876
Date of Registration: Prior to 2000
Business Address: 17855 North Dallas Pkwy., Ste 320, Dallas, TX 75287
Phone: 469.385.1616
Total number of jobs, responsible for engineering services with your firm: 9
Number of municipal projects in last five years: 42

Civil Engineer
Firm Name: Kimley-Horn and Associates, Inc. 
Firm Registration: F-000928
Lead Engineer: Brad Moss, PE, LEED AP
Lead Civil Engineer Registration number: 96631 (also registered in Oklahoma and North Carolina)
Date of Registration: December 2005
Business Address: 13455 Noel Road, Two Galleria Office Tower, Suite 700, Dallas, Texas 75240
Phone: 972.770.1300
Total number of jobs, responsible for engineering services with your firm: 2
Number of municipal projects in last five years: Kimley-Horn has provided services on over 150 municipal jobs in Texas over 
the past 5 years

Firm Name: Freeland and Kauffman, Inc.
Firm Registration: F-8891
Lead Engineer: Charles A. Garcia, PE
Lead Civil Engineer Registration number: 95181
Date of Registration: 02-10-2005
Business Address: 400 West Main Street, Suite 211, Round Rock, TX  78664
Phone: 512.487.5087
Total number of jobs, responsible for engineering services with your firm: Principal Craig Henry has previous experience working 
with Freeland and Kauffman
Number of municipal projects in last five years: 4

Firm Name: Pacheco Koch Consulting Engineers, Inc.
Firm Registration: 75-2317110
Lead Engineer: Steve A. Markussen, PE
Lead Civil Engineer Registration number: 70090
Date of Registration: 06-28-91
Business Address: 7557 Rambler Rd., Suite 1400, Dallas, TX 75231
Phone: 972.235.3031
Total number of jobs, responsible for engineering services with your firm: 1
Number of municipal projects in last five years: 23

Landscape Architect
Firm Name: Studio Outside, LLC
Firm Registration: BR 2166
Landscape Architect: Mike Fraze
Landscape Architect Registration number: 2028
Date of Registration: 09-22-00
Business Address: 824 Exposition Ave suite 5 Dallas, Texas 75226
Phone: 214.954.7160
Total number of jobs, responsible for Landscape Architectural services with your firm: 4
Number of municipal projects in last five years: 20
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Firm Name: TBG Partners
Firm Registration: BR 120
Landscape Architect: Jim Manskey
Landscape Architect Registration number: 919
Date of Registration: Renewed 6-30-2018
Business Address: 1306 May St, Ste 200, Fort Worth, TX 76014
Phone: 817.870.9848
Total number of jobs, responsible for Landscape Architectural services with your firm: 12
Number of municipal projects in last five years: 100+ 

Firm Name: Talley Associates
Firm Registration: BR 1513
Landscape Architect: Coy Talley, ASLA
Landscape Architect Registration number: 1607
Date of Registration: 09-15-1989
Business Address: 1925 San Jacinto Avenue, Suite 400, Dallas, Texas 75201
Phone: 214.871.7900
Total number of jobs, responsible for Landscape Architectural services with your firm: 1
Number of municipal projects in last five years: 10-15

Roofing Consultant
Firm Name: Wiss, Janney, Elstner Associates, Inc.
Contact: Bruce McMahon
Business Address: 6363 N. State Highway 161, Suite 550, Irving, TX 75038
Phone: 972.550.7777
Total number of jobs, responsible for Roof Consulting services with your firm: 2
Number of municipal projects in last five years: 43

AV Consultant
Firm Name: WJHW – Wrightson, Johnson, Haddon & Williams
Contact: Nick Dornford
Business Address: 3424 Midcourt Road, Suite 124, Carrollton, TX 75006
Phone: 972.934.3700
Total number of jobs, responsible for AV Consulting services with your firm: 1

Library Planning & Design Consultant
Firm Name: Denelle C. Wrightson Library Planning & Design
Architect: Denelle C Wrightson, Principal
Architect Registration number: 11131
Date of Registration: September 1985
Business Address: 7920 Deer Trail Dr., Dallas, TX 75238
Phone: 972.898.1277
Total number of jobs, responsible for Library Planning & Design Consulting services with your firm: Principal Craig Henry has 
previous experience working with Denelle C Wrightson
Number of municipal library projects in last five years: 36



17

b. An organization chart that explains team member responsibilities.
Please see the following pages for an organization chart that details team member responsibilities.

c. The resumes of all persons to be assigned to the project with their prospective roles identified.
Please see the following pages for the resumes of our project team.

d. Documentation that the firms on the Architect’s team (architects and engineers) are registered in the State of 
Texas.
Please see the following pages for documentation that our project team is registered in the State of Texas.
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City of Farmers Branch/
Resident Advisory 

Library Board

TBD

Structural Engineer

TBD

MEP Engineer/
Fire Protection

LRK 
Architecture

Interior Design
Planning

Craig Henry
Principal in Charge

Gary Caltwedt
Senior Project Manager

Rebecca Courtney
Principal in Charge of Interiors

 
Mike Zielinski, CSI, CCCA
Quality Assurance Manager

Denelle Wrightson
Library Planning 

& Design Consultant

Denelle C. Wrightson
Library Planning 

& Design 

Mike Fraze
Principal

Studio Outside
Landscape Architecture

Civil Engineer

TBD

Roofing Consultant

TBD

A/V Consultant

TBD
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Looney Ricks Kiss

Craig brings over 20 years of design experience to his role as director 
of LRK’s Dallas office. He has completed a number of award-winning 
projects of varying types and sizes, including civic, education, corporate, 
and multifamily residential. Craig served as principal in charge of the 
recently completed Fannie C. Harris Youth Center, designed to support 
homeless teens and young adults, and prior to joining LRK, he designed 
the 13,000-square-foot Oak Lawn Public Library, a flexible building 
planned to accomodate rapidly evolving library services.

Representative Project Experience
Fannie C.Harris Youth Center, Dallas, Texas – The Fannie C. Harris Youth 
Center is designed to support Dallas-area homeless teens and young adults. 
Located in a former elementary school, the first phase offers a “drop-in” center 
with access to meals, showers, computer lab, laundry, and counselors who provide 
mentorship and medical and mental health referrals, as needed. The space has a 
modern, comfortable feel with plenty of communal space for dining, working on 
homework, collaborating, or relaxing. A second phase to be completed in spring 
2019 will feature a 35-bed residential wing for emergency and transitional living.

Oak Lawn Public Library, Dallas, Texas* – As a 13,000 sf replacement branch 
for an established Dallas neighborhood, the client wanted a flexible building to 
accommodate rapidly evolving library services. Although the open plan, curtain-
walled reading room is currently home to a range of books, bays of work carrels 
with electronic media can be connected to under floor duct banks at any time in 
the future. The transparency of the glass box also serves to “market” the library to 
its bustling urban neighborhood. The library was delivered through a cooperative 
venture, with Kroger Stores funding the project for the City of Dallas in return 
for use of a common parking lot on city property. The parking lot partnership 
necessitated a unified project. The library was the recipient of a TSA Design Award.

Akiba Yavneh Academy, Dallas, Texas* – the design goal was to create a 
timeless campus environment which embodies the ideals of Modernist Orthodox 
Judaism for 550 students and a faculty of 100. The 8.4-acre campus consists of 
seven buildings for grades Pre-K through 12th.

The Hamilton, Dallas, Texas – This 26-story mixed-use tower sits in the Deep 
Ellum entertainment and art district near downtown Dallas. The Hamilton is 
625,000 sf, including 25,000 sf retail, 11,000 sf of amenities, a 457-car parking 
garage with controlled access, and 310 residential units. The seventh floor amenity 
building includes a lounge, makers room and workout facility. The rooftop pool 
deck is oriented to take full advantage of panoramic views of downtown Dallas. 

The Hill, Dallas, Texas – The Hill Shopping Center (1977) is undergoing 
a dramatic renovation after being vacant for over 40 years. The 236,050 sf 
mixed-use building will be redesigned to meet the growing demand for retail 
and restaurant experience that provide a sense of place for the Lake Highlands 
neighborhood. Anchoring the development is the Austin-based TreeHouse green 
home improvement store, which spans 25,000 sf. The Hill was the receipient of a 
Greater Dallas Planning Association Urban Design Award. 

Fire Station 37, Dallas, Texas* – Station 37’s modern design fits the growing, 
densely populated northeast Dallas community it serves. The building is designed 
to meet LEED Gold® standards and includes a solar water heating system and 
geothermal heating and cooling.

*Experience Prior to Joining LRK  

Craig J. Henry, AIA 
Principal

Selected Professional Organizations/
Civic Activities
American Institute of Architects, Member
Urban Land Institute (ULI), Member
Leadership Memphis, Class of 2016
Texas Society of Architects (TSA), Member

Qualifications/Education
Bachelor of Architecture, University of Kansas
Athena Barr-Kumar Award for Outstanding 
Design Student

Licenses/Registrations
Architect – Texas

Selected Honors/Awards
TSA Design Award for the Oak Lawn Library

TSA Design Award for TreeHouse

Greater Dallas Planning Association Urban 
Design Awards, Honorable Mention for the Hill 

Topping-Out Award in 2006, 2008, & 2009 for 
Frontiers of Flight Museum, Cirque at Victory 
Park, and 1900 McKinney

Golden Nugget Award in 2009 & 2010 for 
Outstanding High-Rise
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Qualifications/Education
Bachelor of Architecture, Texas Tech U

Licenses/Registrations
Architect – Texas

Gary Caltwedt, RA
Senior Project Manager

Looney Ricks Kiss

Joining LRK in the summer of 2017, Gary brings more than 44 years of 
architectural experience to the Dallas office. Throughout his career, Gary 
has been involved with a variety of project types and sizes including athletic 
facilities, corporate headquarters, highrise apartments, retail centers, 
schools, and adaptive reuse projects. His expertise in the technical aspects 
of architecture, meticulous project planning, and careful eye in reviewing 
projects and code analysis, make Gary an essential part of the LRK team. 

Representative Project Experience
Civic
George Bush Presidential Library, College Station, TX*
Fine Arts Complex, Tarleton State University, Stephenville, TX*
NTSU HYPER Building, Denton, TX*
Texas Tech Recreation Center, Lubbock, TX*
NTSU Athletic Facility II, Denton, TX*
Richland Community College Additions, Dallas, TX*

Education
W.H.L. Wells Elementary School – PISD, Plano, TX*
Brentfield Elementary School Addition – RISD, Dallas, TX*
R.C. Clark 9/10 High School – PISD, Plano, TX*
Parkhill Junior High School – RISD, Dallas, TX*
A.M. Aiken Elementary School - RISD, Dallas, TX*
Lincoln High School – DISD, Dallas, TX*

Corporate Campus Expansion
Ericsson Plano Headquarters, Plano, TX*
Shaw Communications, Calgary, Alberta, Canada*
Project W (Walmart Corporate Headquarters Prototype), Bentonville, AR*
Hunt Oil Skybridge, Dallas, TX*
Frisco Cowboys Headquarters and Practice Facility (The Star), Frisco, TX*
Thanksgiving Tower Repositioning, Dallas, TX*
400 South Record Repositioning (Belo Building), Dallas, TX*
3500 Maple Repositioning, Dallas, TX*
Fountain Place Garage/Retail, Dallas, TX*
Citymark Tower Repositioning, Dallas, TX*

Corporate Headquarters
Perot Systems Headquarters – Master Plan Schematic, Richardson/Garland, TX*
Westcott Communications/Primedia Workplace Learning, Carrollton, TX*
Yahoo/Deep Ellum Development (not built), Dallas, TX*

Highrise Apartments/Condominiums
Epic Tower, Dallas, TX
Oak Cliff Loft Condos, Dallas, TX*
The Excelsior of Turtle Creek, Dallas, TX*
2020 Memorial Parkway, Houston, TX*

Mixed Use/Retail
The Hill, Dallas, TX
Preston Hollow, Village Dallas, TX*
Irving Music Factory Irving, TX*
Bishop Arts Phase 2 - Mixed Use, Dallas, TX*

*Experience Prior to Joining LRK  
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Selected Professional 
Organizations/Civic Activities
International Interior Design Association
American Society of Interior Designers
International Council of Shopping Centers
Society of Environmental Graphic Design 
Leadership Memphis, Class of 2004

Qualifications/Education
Rebecca is a graduate of University of 
Tennessee, Knoxville, Bachelor of Science 
with High Honors, Interior Design

Licenses/Registrations
TN Registered Interior Designer, Certificate 
No. 486
NCIDQ Certificate No. 020293

Rebecca is directly responsible for overall leadership of and design direction 
for the interiors and graphic design studios. She has a commitment to the 
collaborative process of program identification and resolution by the client, 
designer, engineering and specialty consultants, contractor, user group 
and other stakeholders. Rebecca also believes design should express the 
purpose of the place, the vision and values of the people who use it, and 
the way the place interacts with or presents itself to the community.

Representative Project Experience
Benjamin L. Hooks Central Library, Memphis, TN

Cloud901 Teen Learning Lab, Benjamin L. Hooks Central Library, 
  Memphis, TN

FedEx Institute of Technology, University of Memphis, Memphis, TN

Southwest Tennessee Community College New Academic Building
  Memphis, TN

Soulsville Charter School and Multipurpose Building, Memphis, TN

STAX Museum of American Soul Music, Memphis, TN

STAX Music Academy and Performing Arts Center, Memphis, TN

National Civil Rights Museum Expansion, Memphis, TN

National Civil Rights Museum Administration Building, Memphis, TN

Crosstown Concourse, Memphis, TN (LEED CS v2009: Platinum)

Crosstown Concourse Theatre, Memphis, TN

Memphis Cook Convention Center Renovation, Memphis, TN

FedExForum (NBA Arena) and FedEx Suite, Memphis, TN

AutoZone Park (Triple-A Ballpark), Memphis, TN

University of Memphis, Laurie-Walton Family Basketball Center, 
  Memphis, TN

Delta School, Wilson, AR

FedExFamilyHouse (LEED NC v2.2: Gold) 

Smith & Nephew, Ft. Worth, TX

Southern Sun, Hickman Building, Memphis, TN

FedEx World Technology Center, Collierville, TN

FedEx World Headquarters Building I, Memphis, TN  (LEED EB v3: Gold
  and ENERGY STAR certified)

Rebecca L. Courtney,
ASID, IIDA
Principal, Interiors/ Graphic Design

Looney Ricks Kiss
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Selected Professional 
Organizations/Civic Activities
Construction Specifications Institute,
  Member

Qualifications/Education
Mike is a graduate of New York Institute 
of Technology with a Bachelor of Science, 
Architectural Technology, 1979. 

Licenses/Registrations
Certified Construction Contract Administrator, 
  Certificate Holder

Mike joined LRK in 2007 with more than 25 years of experience in the 
commercial, multifamily residential, and retail arena. With extensive 
experience in construction management working for contractors, developers 
and architects, Mike understands the process, focus and detail necessary to 
successfully deliver projects from conception to tenant move in. Experience 
gained as the owner’s representative for projects such as the National Civil 
Rights Museum, Harbor Town River Inn, and Harbor Town Landing, afford 
Mike the perspective necessary to balance objectives and understand 
and achieve our client’s goals. He is skilled at managing the process of 
project delivery, recognizing that each client and project differ and that 
the appropriate design of the delivery process is essential to the successful 
completion of each project. With extensive expertise in CPM scheduling and 
claims analysis, Mike understands well the importance of listening to the 
client, producing clear documentation and striving to insure that all members 
of the team follow through completely and on schedule. Mike’s recent work 
includes serving as quality control manager of two of LRK’s largest and most 
complicated projects – the Crosstown Concourse historic rehabilitation, as 
well as Gables West Ave, a 1.3-million-square-foot, eight-story, mixed-use 
development comprised of 400 luxury rental residences, offices, restaurants, 
retail, and structured parking in Houston.

Representative Project Experience
The Hill, Dallas, TX

National Civil Rights Museum Owner’s Representative, Memphis, TN

University of Memphis, Men’s Basketball Training Center, Memphis, TN

The McKenzie, Dallas, TX

Crosstown Concourse Theatre, Memphis, TN

Crosstown Concourse, Memphis, TN (LEED Platinum certified)

Old Dominick Distillery, Memphis, TN

ServiceMaster Headquarters, Peabody Place Adaptive Reuse, Memphis, TN

LIFT Wellness Center, Jackson, TN

Church Health, Memphis, TN

The Chisca at Main, Memphis, TN

Post Centennial Park, Atlanta, GA

Central Station, Memphis, TN

South Junction, Memphis, TN

The Paramount, Orlando, FL

Gables West Ave, Houston, TX

Mike Zielinski, CSI, CCCA
Quality Assurance Manager

Looney Ricks Kiss
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Selected Professional 
Organizations/Civic Activities
NCARB
LEED Accredited Professional
American Institute of Architects
Texas Society of Architects
American Library Association
Public Library Association
Texas Library Association
Dallas Chapter AIA
Texas Library Association Program Committee
LAMA Architecture for Public Libraries
Committee
ALA LAMA Functional Space
Requirements Past Committee Chair
ALA LAMA BES Executive Committee
ALA LAMA Library Interiors & Furniture
Committee & Chair 2011- Present
IFLA - ALA BES Representative 2015-2019

Qualifications/Education
Master of Architecture, University of     
Wisconsin in Milwaukee, 1981

Bachelor of Arts, Kalamazoo College, 1978

Public Libraries Planning and Design, Harvard

Graduate School of Design, 1999

The Library of the Future, LAMA Institute, 
2000

Licenses/Registrations
Registered Architect: Texas, Louisiana, 
Michigan, Virginia, and Georgia
Registered Interior Designer: Texas

Throughout her career, Ms. Wrightson has specialized in the planning 
and design of libraries. As a recognized library design specialist, her 
experience includes more than 250 library facilities, ranging in size from 
1,000 square foot additions to design and construction of new libraries 
of more than 160,000 square feet. Her greater than 35 years experience, 
coupled with six years of employment in libraries has provided her with a 
unique understanding of user needs and a sensitivity to design. Denelle is 
a frequent speaker at library association meetings at the local, state and 
national level. She is currently is the ALA BES representative for IFLA. She is 
highly regarded by her clients for her ability to bring consensus of opinion 
to groups of all sizes.

Public & Academic Library Experience
Bulverde Library Master Plan & Expansion, TX

Alpine Library Master Plan, TX

Reeves County Library, Pecos, TX

Midland Downtown Library Renovation, TX

Patrick Heath Library Teen Area Boerne, TX

Grambling State University Library, LA

Plano Haggard Library – Recarpet/furniture, TX

Shreve Memorial Library Expansion Plans, LA

Library Design & Planning while at Dewberry

Arlington Public Library System, Arlington, TX
Central Library and Council Chambers / Meeting Facility

Bethany Public Library, Bethany, OK

Main Library at Goodwood Park, Baton Rouge, LA

University Park Library, TX (part of mixed use development)

Buda Library, Buda, TX

Val Verde County Library, Del Rio, TX

Midland Centennial Library, Midland TX

Roanoke Public Library, VA – Master Plan and Phase I

County of Henrico Library System, Richmond, VA

Glen Allen Library; Tuckahoe Library; Twin Hickory Library VA

Williamsburg Regional Library Study Williamsburg, VA

Kernersville Library, Forsyth County, NC

Denelle C. Wrightson,
AIA, NCARB
Library Planning & Design
Consultant

Library Planning & Design
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Selected Lectures/Presentations/
Publications
TLA 2017 – From Cutting Edge to Common  
  Ground
ALA 2017 – Preconference Furniture 
  Showroom & Factory Tour
AlA 2017 – Boutique Aesthetics with Prison
  Grade Durability
ALA LAMA Best Furniture of 2013 Program
  Chair 2015
Texas College and University Facilities (TCUF)
  2014 - Managing Metamorphosis, Building   
for Change
Feg Shui Your Library: RePurposing and
  Updating Without Breaking the Bank 2012
ALA - LAMA Best Furniture of 2013 Program
  Chair 2013
Redesign on a Dime - OLA Conference 2012
ALA - LAMA Pre-Conference Chair &
  Presenter, “So How much space do you   
  need?” New Orleans, 2011
ALA – ALCTS – ALA Midwinter symposium
  presenter,” Beams& Bytes: Constructing the
  future Library – Architectural & Digital
  considerations,” San Diego, 2011
ALA –LAMA Annual Conference program
  presenter, “Capturing Kapow; Transforming
  your teens space to transform your teens;“
  Washington, 2010
Virginia Library Association 2009 “Extreme
  makeover: New ideas for older libraries”
ALA - LAMA Pre-Conference Chair and
  Presenter, Building Blocks 101,Chicago, IL,   
  2009
Library Journal Design Institute presenter,
  2006, 2007, 2011, 2013
Virginia Library Association 2008
  “Great Customer Service” Library Journal
Design Institute 2008 Presenter “Going  
  Green,” San Francisco, California
Public Library Association, Conference 2008
Panel Member “Creating Environments for
  Tots to Teens” Louisiana Administrator
  Librarian Conference 2007 “Space planning   
  for Technology”
Texas Library Association, “Reimaging your
  Library,” 2006

Library Design & Planning while at Dewberry
Alamo Research Center Renovation, San Antonio, TX

Breaux Bridge Library, St. Martin Parish, LA

San Marcos Public Library Master Plan, San Marcos, TX

Flower Mound Public Library Master Plan, Flower Mound, TX

Campus Libraries Master Plan - University of North Texas, Denton, TX

Irving Public Library, Valley Ranch Branch Library, Irving, TX

William T. Cozby Public Library Renovation, Coppell, TX

Keller Public Library, Keller, TX

Jackson Parish Library System, Chatham, LA
Chatham Branch Library Renovation 
Jackson Parish Main Library

Beaumont Library Master Plan, Beaumont, CA

Deer Park Public Library Addition, Deer Park, TX

Rockwall County Library, Rockwall, TX

Queen Creek Library, Queen Creek, AZ

Thurmont Library, Frederick County, MD

Timberglen Library, Dallas, TX

Madisonville Library, Madisonville, LA

Tesson Parish Public Library, St. Louis, MO

Cameron Parish Library, Cameron Parish, LA

Jefferson Davis Parish Master Plan, Jennings, LA

Irving Public Library, Valley Ranch Branch Library, Irving, TX

Grapevine Public Library, Grapevine, TX (renovation and expansion)

Newport News Needs Assessment & Master Plan, VA

C Williamsburg Regional Library Study Williamsburg, VA

Concordia Parish Library System, Ferriday, LA 
Vidalia Branch
Concordia Parish Public Library

Shreve Parish Library System Consulting, Shreve Memorial Library, 
Shreveport, LA

Denelle C. Wrightson,
AIA, NCARB
Library Planning & Design
Consultant

Library Planning & Design
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Selected Lectures/Presentations/
Publications
American Library Association Annual
  Conference, Panel Member,
  “Changing Technology, Changing Services,
  Changing Design,” 2005
University of North Texas School of Library
  and Information Sciences “Library Buildings”
  Course, 2005
Virginia Library Association Conference “30
  Tips for Creating a Dynamic and Successful
  Library,” 2004
Virginia Library Association Conference
  “Extreme Makeover, New Ideas for Old
  Libraries,” 2004
University of North Texas School of Library
  and Information Sciences “Library Buildings”
  Course, 2004
Louisiana Library Association Conference
  “Review, Renew & Reinvent: New Ideas for
  Old Libraries,” 2004
Illinois Library Association Conference
  “Creating Thematic Environments in Your
  Library,” 2004
Virginia Library Association Conference
  “Creating Thematic Environments in Your
  Library,” 2003
Louisiana Library Association Fall
  Administrative Conference “Thirty Tips for
  Maintaining Your Sanity During a Library
  Construction Project,” 2003
ALA Conference, Atlanta “Don’t Be Floored   
  By Flooring” 2002
PLA Conference, Phoenix “The Library of the
  Future,” 2002
Washington University, St. Louis Lecture 2001
PLA Spring Symposium - The Library of The
  Future, 2001
Texas Library Association - Ergonomics and
  Space Do’s and Do Not’s, 2000
PLA Spring Symposium - Planning, Designing
  and Building the Perfect Library 1999   
  ”Library High Tec” Volume 17, Number 4,  
  1999 Acoustic Considerations in Planning &  
  Design of Library Facilities
PLA Spring Symposium - Beyond 2000
  “Planning for Libraries of the Future,” 1997

Library Design & Planning while at Dewberry
Sabine Parish Library Study, Many, LA

Palestine Library Study, Palestine, TX

Southfield Public Library, Southfield, MI

Terrebonne Parish Library, Houma, LA

Martin Luther King, Jr. Memorial Library Study, Washington, D.C.

William T. Cozby Public Library, Coppell, TX

Lincoln Parish Library, Ruston, LA

Loudoun County Public Libraries, Ashburn, VA

Richardson Public Library, Richardson, TX
Library Master Plan and Renovation  
Phase I Implementation

Utica Public Library Study, Utica, NY

Cedar Park Public Library, Cedar Park, TX

Lancaster Veterans Memorial Library, Lancaster, TX

Lake Ridge Academy Community Resource Center, 
North Ridgeville, OH

Palo Alto Library Study, Palo Alto, CA

Fremont Public Library, Mundelein, IL

Desoto Parish Library System, Mansfield, LA
Stonewall Branch Library 
Pelican Branch Library 
Main Library 
Logansport Branch Library 

Ardmore Public Library, Ardmore, OK

Sulphur Springs Public Library, Sulphur Springs, TX

Downers Grove Public Library, Downers Grove, IL

Decatur Public Library, Decatur, IL

Cedar Creek Library, Seven Points, TX

Crandall Combine School Library And Community Center,
Crandall, TX

Everman Public Library, Everman, TX

Denelle C. Wrightson,
AIA, NCARB
Library Planning & Design
Consultant

Library Planning & Design
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Studio Outside

Mike Fraze is one of the founding principals of Studio Outside. Drawing 
inspiration from his children, as well as his own childhood, Mike’s work 
creates both physical and cognitive bonds between people and their 
surrounding environment. He develops his projects as sequences of 
experiences rather than solely two-dimensional compositional studies.

Prior to founding Studio Outside, Mike oversaw the development of mesa’s
environmental education and parks studio from 1996 to 2010. Mike 
expanded the firm’s depth of work through an approach to site planning 
that emphasized the blending of ecology, culture, and perspective 
into regionally unique and educational experiences. In addition to his 
environmental work, Mike has lead several civic planning efforts throughout 
the state and the metroplex. His work has focused on the creation of place 
as it relates to social and economic values.

Representative Project Experience
Frisco Station Park + Open Space, Frisco, TX

Frisco Station Entries Design & HUB, Frisco, TX

Frisco ST Landscape Design Guidelines, Frisco, TX

Dart Telecom Corridor & Trail, Richardson, TX

Dart Telecom Streetscape Vision, Richardson, TX

U.S. 75 Telecom Corridor Design, Richardson, TX

Grapevine Town Center, GrapevineTX

Deep Elm Initiatives Masterplan, DallasTX

Allen Streetscape & Trails MP, Allen, TX

Historic TX Courthouse Ellis, Gray, Johnson & Lamar Kyle
  Open Space Plan,Kyle, TX

Midlothian Trail System MP, Midlothian, TX

Centennial Park District, Irving, TX

Erwin Park Master Plan, McKinney, TX

Reverchon Park, Dallas, TX

Fontana Parks Master Plan, Fontana, TX

Tom Muhlenbeck Aquatic Center, Plano, TX

Southeast Recreation Center, Arlington, TX

Argyle Park System & Trail MP, Argyle, TX

Mike Fraze, ASLA
Principal

Selected Professional Organizations/
Civic Activities
American Society of Landscape Architects (ASLA)
The Texas Recreation and Park Society (TRAPS)
American Camping Association (ACA)
Christian Camp and Conference Association 
(CCCA)
Association of Nature Center Administrators 
(ANCA)

Qualifications/Education
Ball State University, Bachelor of Landscape 
Architecture, 1993

Licenses/Registrations
Texas State Registration: 2028
Date of Registration: 09/22/00

Honors/Awards
2018 Honor Award, McKinney Avenue  
  Residences - Texas Chapter ASLA
2017 Award of Excellence, Galveston Island 
  State Park - National ASLA
2014 Preservation Dallas Historic Achievement 
  Award, Reverchon Park
2013 Honor Award, Forest Preserve District of 
  Cook County Camping Master Plan | Planning 
  and Analysis - Texas Chapter ASLA
2012 Honor Award, Galveston Island State Park 
  Master Plan | Planning
  and Analysis  - Texas Chapter ASLA
2010 Honor Award, Muskoseepi Park - Texas  
  Chapter ASLA 
2010 Excellence Award, Irving Veterans  
  Memorial Park - Texas Chapter ASLA
2009 Honor Award, Erwin Park Master Plan -  
  Texas Chapter ASLA
2005 Merit Award, Centennial Civic Open  
  Space District - TX ASLA
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THE TEXAS BOARD
OF 

ARCHITECTURAL EXAMINERS

Certifies that 

LRK INC. 
DBA: Looney Ricks Kiss, Inc. 

is duly registered and authorized in accordance with all 
rules and regulations of the State of Texas 

in testimony whereof this certificate has been issued 
by the authority of this Board 
Registration No. BR 68 

Renewal of this registration is due on December 31, 2019 

© 2018 - Texas Board of Architectural Examiners 
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THE TEXAS BOARD OF
 ARCHITECTURAL EXAMINERS

Certifies that it has registered and authorized 

 to practice in the State of Texas

DENELLE  COLE WRIGHTSON 
 as 

Architect

In testimony whereof this certificate has been issued 

 by the authority of this board Registration No: 11131 

Renewal of this registration is due September 30, 2019

 Copyright 2019 - Texas Board of Architectural Examiners
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THE TEXAS BOARD 

OF  
ARCHITECTURAL EXAMINERS 

 
Certifies that  

 
STUDIO OUTSIDE, LLC  

 
is duly registered and authorized in accordance with all  

rules and regulations of the State of Texas  
 

in testimony whereof this certificate has been issued  
by the authority of this Board 

Registration No. BR 2166 
 

Renewal of this registration is due on September 30, 2019 
 
 
 
 
 

© 2018 - Texas Board of Architectural Examiners



30

Financial & Legal Status 4



31

Financial & Legal Status

a. Describe the general financial capability of the Respondent. If requested during the selection or negotiation 
process a financial statement and balance sheet may be required.
Now celebrating our 35th anniversary, LRK is financially stable, viable and supported by the same individual banker who has 
been with us for over twenty years. With a current staff of 115 in eight offices (Dallas, Baton Rouge, Little Rock, Memphis, 
New Orleans, Philadelphia, Princeton, and Celebration, FL), LRK is one of the largest design firms in the eastern United States 
and is here to continue to serve our clients for the next 35 years. For the past five years, LRK has been recognized by PSMJ 
Resources as one of the nation’s best managed architecture firms with a strong financial foundation. Well over 50% of LRK’s 
revenues come from repeat clients.

Annual Gross Revenue for Last Five Years
2017 - $28.4 million
2016 - $24.3 million
2015 - $20.4 million
2014 - $16.7 million
2013 - $19.1 million

b. List any actions taken by any regulatory agency against or involving the firm or its agents or employees with 
respect to any work performed.
There have also been no actions taken by any regulatory agency against or involving the firm or its agents or employees with 
respect to any work performed. 

c. List all litigation against or involving the firm or its agents or employees with respect to any work performed.
Due to our commitment to client service and quality assurance, LRK has an excellent track record with regard to professional 
liability. There are no pending, filed, or threatened legal actions against our company.

d. All insurance coverage that the firm has which would be applicable to the work.
Please see the following page for LRK’s current Certificate of Liability Insurance.
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

5/18/2018

Hall & Company
19660 10th Ave NE
Poulsbo WA 98370

Allison Barga
360-626-2007 360-598-3703

abarga@hallandcompany.com

RLI INSURANCE COMPANY 13056
LRKINC0-01 Lexington Insurance Company 19437

LRK Inc
175 Toyota Plaza Suite 500
Memphis TN 38103

107478406

A X 1,000,000

X 1,000,000
X Separation Insds 10,000
X OCP/XCU/BFPD 1,000,000

2,000,000

X

PSB0004097 5/24/2018 5/24/2019

2,000,000

A 1,000,000

X

X X

PSA0001775 5/24/2018 5/24/2019

A X X 5,000,000PSE0003155 5/24/2018 5/24/2019

5,000,000

A XPSW0002608 5/24/2018 5/24/2019

1,000,000

1,000,000

1,000,000
B Professional Liability 013001637 5/24/2018 5/24/2019 $1,000,000 Per Claim

$2,000,000 Aggregate

For Information Only
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Experience & References

a. Discussion of Architect’s experience in working with Government Agencies.
LRK has often worked with state and local governments, universities, and companies such as FedEx, AutoZone, Smith & 
Nephew, and St. Jude Children’s Research Hospital that have rigorous design and construction standards, specification 
requirements, and strict budget and schedule expectations. These requirements are reviewed by the principal, senior designer, 
and project manager at the outset of work. Each of these individuals is personally and collectively charged with upholding the 
client’s standards and expectations. The following is a partial list of the municipal and governmental agencies with which LRK 
has project experience over the past five years:

Borough of Highland Park, New Jersey
Borough of Metuchen, New Jersey
City of Bryan, Texas
City of Germantown, Tennessee
City of Jackson, Tennessee
City of Memphis, Tennessee
City of Thomasville, Georgia
City of Tyronza, Arkansas
City of West Memphis, Arkansas
Community Development Council of Greater Memphis
Community Redevelopment Agency, Pensacola, Florida
Hardeman County, Tennessee

b. List of all representative Municipal (and Governmental) projects, whether ongoing or completed, including 
references. Please begin with projects in Texas. For each, please provide:

i. Project name and location
ii. Year completed
iii. Short description of project
iv. Names, addresses, and phone numbers of owner and contact person tasked with daily responsibilities of 
project.
v. Names, addresses and telephone numbers of general contractor and engineer
vi. Design and construction cost and whether or not it was within the project budget.
vii. Construction time and whether or not it was completed on time.

Please see examples of LRK’s experience on the following pages. While not every project meets the criteria of municipal and 
governmental/Texas experience, they are an important part of LRK’s relevant design expertise. 

c. List of all projects currently under contract.
LRK is a nationally recognized full-service architectural, planning, and interior design firm with offices in Dallas, Baton Rouge, 
Little Rock, Memphis, New Orleans, Philadelphia, Princeton, and Celebration, FL. LRK’s work is typically spread across the 
eastern two-thirds of the country, and we work on an average of 200 projects annually. The diversity of our clients and project 
types requires us to work on multiple projects in various locations on a daily basis. Participating in a project like the proposed 
new Farmers Branch Public Library would be a pleasure for us. We will use the skills and tools we have developed to manage 
major projects around the country to manage this project right here in the Dallas area. LRK has a staff of 115, making us one 
of the largest full-service desgin firms in the region. Our size means we have the available resources and expertise to address 
the various issues that can arise in complex projects and still meet our clients’ critical deadlines. LRK has a deep bench of 
talent to further support this project; we are committed to giving our best effort and talent to your project from beginning to 
end. Members of the LRK project team are currently completing the following projects with the support of their studio base:

Project Name Status of Project Type of Service Provided
Embrey Partners-7600 Broadway Schematic Design; 100% completion Architectural Services
Streetlights-Deep Ellum-Union Bank Construction Administration; 42% completion Architectural Services
Validus-Normandy Flats Construction Documents; 65% completion Architectural Services
Fairfield Residential-South Lamar MF Construction Documents; 97% completion Architectural Services
Transition-Boardwalk Allen Ridge Design Development; 42% completion Architectural Services
CONFIDENTIAL-Orion Fed Credit Union HQ Construction Administration; 60% completion Architectural & Interior Design Services
Indigo-Toyota Plaza-Programming Programming; 100% completion Interior Services
Indigo-Indigo Plaza Renovations Construction Documents; 25% completion Interior Services
Hillwood-Union Park-Amenity Bldg Construction Documents; 100% completion Architectural Services

Historic Kennett Square, Pennsylvania
Houston-Galveston Area Council (HGAC), Houston, Texas
Jackson Housing Authority, Jackson, Tennessee
Memphis and Shelby County Office of Sustainability
Municipality of Princeton, New Jersey
New Jersey Transit
Princeton Future, Princeton, New Jersey
Shelby Farms Park Conservancy, Memphis, Tennessee
State of Tennessee Department of Finance and Administration
Town of Fairview, New Jersey
West Memphis School District, Arkansas
West Osceola County, Florida
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Benjamin L. Hooks 
Central Library

Location:
Memphis, Tennessee

Year of completion:
2001

Short description of the project:
Envisioned as an “information town 
hall” rather than a traditional depository 
for books and archives, the Benjamin 
L. Hooks Central Library is designed 
to function as a public Internet café, 
gathering place, and community 
center. Open floor plans accommodate 
changing technologies and provide 
maximum efficiency for future needs. 
Collections, reading rooms and services 
with the highest traffic are located on the 
first floor; research-oriented functions 
and archives are located on upper 
floors. The design team collaborated 
with artists to integrate 11 public art 
installations throughout the project. This 
partnership helped to launch the Urban 
Arts Commission. LRK was integrally 
involved in the process and was directly 
responsible for rasing $2 million toward 
funding the $10 million art budget. LRK 
continues to work with the Memphis/
Shelby County Library, most recently 
completing the Cloud901 Teen Learning 
Lab for them in 2015.

LRK was the Executive Designer, Architect 
of Record, and Interior Designer in 
association with Shepley Bulfinch 
Richardson & Abbot, who provided 
specialty consulting/expertise regarding 
library operations

Design and construction cost and 
whether or not it was completed 
within the project budget:
Architect’s fees:
$4,837,173
Final construction cost:
$59 million (within budget)

Construction time and whether or not 
it was completed on time:
Completed on time

Looney Ricks Kiss
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Benjamin L. Hooks 
Central Library

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:
Memphis Shelby County Public Library
3030 Poplar Avenue
Memphis, TN 38111

Judith Drescher, Director - retired
Memphis/Shelby County Public Library
901.276.0104

Keenon McCloy, current Director
901.415.2700

Names, addresses, and telephone 
numbers of general contactor and 
engineer:

Contractor:
Hunt Construction Group (now AECOM 
Hunt)
contact information for project manager 
unavailable 

Engineers:
Mechanical & Electrical Engineering:
Jim Prillaman
OGCB, Inc.
3485 Poplar Ave # 200
Memphis, TN 38111
901.452.6283

Structural & Civil Engineering: 
Gargi Talati 
Burr & Cole Consulting Engineers
3485 Poplar Ave # 200
Memphis, TN 38111
901.452.9676

Awards:
Gale Cengage Beautiful Library 
Competition, Best in Show 

Building Better Communities Awards, 
Finalist 

Buildings New Construction Awards, 
Winner, Public/Government Category

National Commercial Builders Council 
Awards of Excellence - NAHB, Grand 
Award 

Looney Ricks Kiss
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Cloud901 Teen Learning Lab

Location:
Benjamin L. Hooks Central Library, 
Memphis, Tennessee

Year of completion:
2015

Short description of the project:
Designed specifically for teens, Cloud901 
is a media-rich learning environment 
aimed at developing 21st century skills, 
including innovation, collaboration, 
critical thinking, and problem solving. 
The learning lab provides top-of-the-line 
technology and training in a Memphis-
centric environment and directly connects 
teens with market-leading experts, 
talented mentors, and invested educators. 
The lab is designed to be ever-evolving 
and includes audio and video production 
labs; makerspace; collaboration, 
brainstorming, and homework/tutoring/
college prep areas; art studio and gallery; 
performance stage; HiTech treehouse; 
and dream catcher space.

LRK was the Design Architect/Interior 
Designer; Margaret Sullivan Studio was 
the Library Planning Consultant

Design and construction cost and 
whether or not it was completed 
within the project budget:

Design fee:

Final construction cost:
$995,019 (completed within project 
budget); design fee - $144,625 (included 
Margaret Sullivan Studio, Library Planning 
Consultant)

Construction time and whether or not 
it was completed on time:
completed on time

Looney Ricks Kiss
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Cloud901 Teen Learning Lab

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:

Keenon McCloy
Director
Memphis Public Library 
and Information Center
3030 Poplar Avenue
Memphis, TN 38111
901.415.2700

or 
Diane Jaffon, Former Director of
Memphis Library Foundation
901.870.3264

Names, addresses, and telephone 
numbers of general contactor and 
engineer:

Contractor:
Brett Grinder, Vice President
Grinder, Taber & Grinder
1919 Lynnfield Rd B
Memphis, TN 38119
901.767.2400

Engineers:

Mechanical & Electrical Engineering:
Jim Prillaman
OGCB, Inc.
3485 Poplar Ave # 200
Memphis, TN 38111
901.452.6283

Structural & Civil Engineering: 
Gargi Talati 
Burr & Cole Consulting Engineers
3485 Poplar Ave # 200
Memphis, TN 38111
901.452.9676

Awards:
IIDA Tennessee Award, Education 
Category 

Looney Ricks Kiss
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Fannie C. Harris Youth 
Center

Location:
Dallas, Texas

Year of completion:
2018

Short description of the project:
With an estimated 4,000 students in 
the Dallas Independent School District 
considered homeless, the Fannie C. 
Harris Youth Center was designed to 
support homeless teens and young adults 
in the Fair Park neighborhood. Located 
in a former elementary school, the first 
phase offers a “drop-in” center with 
access to meals, showers, computer lab, 
laundry, and counselors who provide 
mentorship and medical and mental 
health referrals, as needed. The space, 
graced by a mural designed by Cuban-
born Dallas artist, Rolando Diaz, has a 
modern, comfortable feel with plenty of 
communal space for dining, working on 
homework, collaborating, or relaxing. A 
second phase to be completed in spring 
2019 will feature a 35-bed residential 
wing for emergency and transitional 
living.

Design and construction cost and 
whether or not it was completed 
within the project budget:

Architect’s fees:
$160,000

Final construction cost:
$2 million (Phase 1 and 2) - within budget

Construction time and whether or not 
it was completed on time:
5 months - completed on time
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Fannie C. Harris Youth 
Center

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:

Hillary Evans
Executive Director
After8 To Educate
12900 Preston Road, Suite 1220
Dallas, TX  75230
214.855.5520

Names, addresses, and telephone 
numbers of general contactor and 
engineer:

Contractor:
Abel Lopez
Sky Contracting
3502 Singleton Blvd.
Dallas, TX 75212
469.309.1892

Engineers:

MEP Engineer:
Mohammed A. Waheed
Waheed Consulting, LLC 
420 Parkside Ct
Murphy, TX 75094
817.793.2010
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West Osceola Branch Library

Location:
Celebration, Florida

Year of completion:
2013

Short description of the project:
The contemporary design features 
a series of edited rectilinear forms 
highlighted by large expanses of glass 
to frame the views and bring the exterior 
inside. The front entry porch provides a 
beacon to the community while providing 
an elevated stage for performances on 
the front lawn.

The building is organized around a 
central information spine flanked by the 
public spaces. Work spaces are placed 
along the north and east to provide 
a buffer from the busy interstate and 
exterior services spaces. Large storefront 
openings on the south and west facades 
of the main collections provide framed 
views to the front lawn and adjacent golf 
course. The open structure and tall roof 
allow for abundant natural light to filter 
throughout the building. As the library 
archetype transitions into the 21st century, 
the open plan integrates both printed 
books and digital media while providing 
the flexibility to adapt to the changing 
needs of the community.

Design and construction cost and 
whether or not it was completed 
within the project budget:

Final design and construction cost:
$2.7 million (within budget)

Construction time and whether or not 
it was completed on time:
10 months of construction, completed 
on time
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West Osceola Branch Library

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:

Jacqueline Laracuente, CPM
Project Manager
Osceola County Government
Construction Management Office
407.742.0537

Names, addresses, and telephone 
numbers of general contactor and 
engineer:

Contractor:
Richard Rodriguez
Previous Project Director with Welbro 
Building Corporation (currently Director 
of Operations with Pirtly Construction)
6150 Metrowest Blvd. Ste 302 
Orlando, FL 32835
954.797.0410

Engineers:

Structural/MEP Engineer:
James Wamsley 
TLC Engineering for Architecture, Inc.
874 Dixon Blvd.
Cocoa, FL 32922
321.636.0274

Awards:
ASID Tennessee Chapter, First Place, 
Commercial over 5,000 SF
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FedEx Institute of Technology

Location:
Memphis, Tennessee

Year of completion:
2003

Short description of the project:
Created through the joint vision of the 
FedEx Corporation and the University 
of Memphis, the Institute provides the 
infrastructure for IT development and 
fosters an environment for interdisciplinary 
research. The 93,000-square-foot 
facility is adaptable to meet changing 
technologies and educational needs. 
Throughout the planning, research 
addressed the functions and aesthetics 
of work environments and interior 
furnishings to ensure long-term suitability 
and flexibility for the facility.

Design and construction cost and 
whether or not it was completed 
within the project budget:
Construction cost $23 million (within 
budget)

Construction time and whether or not 
it was completed on time:
Completed on time
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FedEx Institute of Technology

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:

Tony Poeteet
Assistant Vice President
University of Memphis
309 Ray L. Herzog Building
Memphis, TN 38152
901.678.2619

Names, addresses, and telephone 
numbers of general contactor and 
engineer:

Contractor:

Kevin Moyes
Executive Vice President/President, 
South Central Region
Flintco Construction
2179 Hillshire Circle
Memphis, TN 38133
901.372.9600

Engineers:
Structural Engineer: 
Ellers, Oakley, Chester & Rike (now 
Smith Seckman Reid, Inc. - SSR)
contact information for project manager 
unavailable 

Mechanical/Electrical Engineer:
Kenneth L. Shappley
Shappley Design Consultants
3235 Shea Rd
Collierville, Tennessee  38017
901.485.2157

Awards:
Buildings New Construction Awards, 
Winner, Public/Government Category 

AIA Tennessee, Award of Merit

Associated Builders and Contractors, 
West Tennessee Chapter, Excellence 
in Construction Award for New Public 
Sector Construction 
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TreeHouse

Location:
Dallas, Texas

Year of completion:
2017

Short description of the project:
The anchor tenant of the newly renovated 
shopping center, The Hill, TreeHouse is a 
green home improvement store offering 
products and services that promote 
healthful and sustainable living spaces. 
TreeHouse is net-positive, meaning that 
it produces more energy than it uses, a 
first for big-box retail in Texas, as well as 
for home improvement stores nationwide. 
Designed to wrap a large legacy oak, 
a sloped roof and wide porch shade 
the façade during the summer months, 
while north-facing clerestory windows 
provide daylight, reducing the building’s 
energy consumption by 75 percent. 
Pushing the limits of what’s possible in 
high performance buildings, TreeHouse 
is powered by 539 roof-top solar panels 
and stored energy from two Tesla power 
pack battery systems, with any excess 
energy given back to the grid for others 
to use.

TreeHouse was designed by Lake|Flato 
with LRK

Design and construction cost and 
whether or not it was completed 
within the project budget:
$3.3 million

Construction time and whether or not 
it was completed on time:
Completed on time



46

Looney Ricks Kiss

TreeHouse

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:

Kirk Williams
Managing Director
Cypress Equities
8343 Douglas Avenue, Suite 200
Dallas, TX 75225
214.561.8838

Names, addresses, and telephone 
numbers of general contactor and 
engineer:

Contractor:

Sterling King
Core Construction
10625 North County Rd.
Frisco, TX 75033
972.668.9340 

Engineers:

Structral Engineer:
Stephen Dial, PE 
Hunt & Joiner, Inc.
1825 Market Center Blvd. Suite 620
Dallas, Texas 75207
214.760.7000

Civil Engineer/Landscape Architect:
Steve A. Markussen, PE
Pacheco Koch Consulting Engineers
7557 Rambler Rd., Suite 1400
Dallas, TX 75231
972.235.3031

MEP Engineer:
Dave Matthews
Joradan & Skala Engineers 
17855 North Dallas Pkwy., Ste 320 
Dallas, TX 75287
469.385.1616

Awards:
TxA Design Award 
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George W. Hawkes 
Central Library

Location:
Arlington, Texas

Year of completion:
2018

Short description of the project:
Opened in mid June, the new 
80,000-square-foot George W. 
Hawkes Central Library, seeking LEED 
certification, will become a civic icon 
that embodies Arlington’s commitment 
to a sustainable future while serving 
the community’s needs for literacy, 
information and knowledge in the 21st 
century. The new Library will serve as the 
primary node in a downtown revitalization 
project which also includes a new 
pedestrian plaza and 6,500-square-foot 
City Council Chamber addition. The 
following components are reflected in the 
new Central Library facility:
•	 An Interactive Center of Learning for 

Children is the centerpiece of the new 
library.

•	 A teens area features a Real World 
Laboratory offering programming 
that will prepare them for college or 
the workforce.

•	 A Center for Literacy and Workforce 
Development ensures all adults and 
families have access to learning 
resources that lead to economic self-
sufficiency and fulfillment of personal 
goals.

•	 Resources for local history and 
culture ensures that Arlington 
citizens have access to information 
about where we’ve been and can 
appreciate Arlington’s cultural 
diversity.

Design and construction cost and 
whether or not it was completed 
within the project budget:
$28,000,000 (within project budget)

Construction time and whether or not 
it was completed on time:
Completed on time

Denelle C. Wrightson
Library Planning & Design



48

George W. Hawkes 
Central Library

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:

Yoko Matsumoto
Library Director
817.459.6916
Yoko.matsumoto@arlingtontx.gov

Alf Bumgarder 
City Project Manager
817.459.6558
Alf.bumgardner@arlingtontx.gov

Denelle C. Wrightson
Library Planning & Design
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Centennial Library

Location:
Midland County, Texas

Year of completion:
2013

Short description of the project:
Midland County purchased an empty 
stand-alone retail building with intent to 
adaptively reuse it as a modern public 
library. Some of the features that were 
incorporated include:
• To address the lack of daylight in the 
existing building and to accommodate 
plans to preserve the existing building 
envelope, four steel trees and simulated 
landscape were constructed. A 
highlighted path with moving projections 
and sounds of nature reflecting 
the natural Midland environment is 
broadcasted throughout the space. 
• Technology is being used extensively 
and will include an interactive work wall, 
an interactive floor, and video projections 
in the children’s and teen’s areas. 
• An acoustically sound-proofed 
media lab was constructed housing 
Apple laptops, iPads and iPods used to 
create videos and music. Green screen 
technology, drum kits and electronic 
equipment are also utilized. 
• A variety of seating and space options 
were provided. Collections are housed on 
lower merchandising shelving.

The goal of the design is to provide 
a flexible, vibrant space that offers 
opportunities for exploration and 
discovery on many different levels. It is 
designed to be the living room of the 
community. Denelle Served as Project 
Manager, providing programming, library 
planning and design, and FFE.

Denelle C. Wrightson
Library Planning & Design
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Centennial Library

Design and construction cost and 
whether or not it was completed 
within the project budget:
Construction Cost: $3,478,987    
Project Cost: $8,000,000

Construction time and whether or not 
it was completed on time:
Completed on time

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:

John Trischitti, III                             
Library Director
432.688.4333
John_trischitti@co.midland.tx.us

Awards:
ALA/IIDA Best Public Library over 
30,000 Square Feet

Denelle C. Wrightson
Library Planning & Design
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Teen Quad - Schaumburg 
Township District Library

Location:
Schaumburg, Illinois

Year of completion:
2013

Short description of the project:
Dewberry and Denelle Wrightson 
designed the new 160,000-square-
foot Schaumburg Library in 1998 with 
a small unstaffed teen area.  In 2013 
the Schaumburg Township Main Library 
wanted to create the most technologically 
advanced, state-of-the art teen space, 
with built-in flexibility. The idea of a 
Teen Quad, where teens could relax, 
study, and socialize, was the result of a 
brainstorming session with teen focus 
groups. The Dewberry team met with 
library staff and the teen group again to 
generate ideas. The key features include:
• In the video production/technology 
room Apple laptops, ipads and ipods 
are used to create videos and music. 
Green screen technology, drum kits 
and electronic equipment are utilized. 
The room is acoustically sound-proofed 
inside and the outer wall is clad with 
undulating acrylic panels back–lit with 
programmable LED lighting.
• The study area is separated from the 
activity area by a full height all glass 
storefront to dampen sound yet provide 
visual continuity. The service desks are 
split by the wall, the outside desk provides 
assistance for researching materials, the 
inside desk for check out of electronic 
devices. 
• The program room can be used as 
a meeting room, computer lab, craft 
room, and a secondary quiet study area. 
A folding glass wall, descending from 
the ceiling separates the program room 
from the main area. When not used as 
a separate space, the program room 
is considered an extension of the main 
space and opens to it. 

Denelle C. Wrightson
Library Planning & Design
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Teen Quad - Schaumburg 
Township District Library

The program room has a small stage 
area with lighting, an interactive video 
wall that responds to the movement 
of people and objects that block its 
projection, and four “digital den” seating 
areas with 60” video monitors and video 
gaming equipment.
• The main area has comfortable 
lounge furniture for listening to music, 
collaborative video tables for group 
interaction, power post stations to 
recharge devices, a quick print station, 
digital white boards and portable marker 
boards, game tables, a vending area and 
café, and a separate dedicated sound 
system.

Design and construction cost and 
whether or not it was completed 
within the project budget:
$1,200,000

Construction time and whether or not 
it was completed on time:
Completed on time

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:

Monica Harris
District Library Director
847-985-3200
mharris@stdl.org

Awards:
ALA/IIDA Single Space Design – 
Honorable Mention

Denelle C. Wrightson
Library Planning & Design
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Main Library at Goodwood
East Baton Rouge 
Parish Library

Location:
Baton Rouge, Louisiana

Year of completion:
2014

Short description of the project:
Dewberry, as part of The Design 
Collaborative, was selected to design 
the new Main Library for the City and 
Parish of East Baton Rouge. Denelle 
Wrightson led the design team including 
library planning and programming, 
interior design and the FFE for this new 
125,576-square-foot library.

It was designed to serve as a destination 
for lifelong learning, from the expansive 
children’s area with its emphasis on early 
literacy through reading development, to 
the teen room with its flexible program 
space, social area, study area, and 
three collaborative study rooms, one of 
which is designed as a “twilight” room. 
The community’s diversity is illustrated 
throughout its spaces, and the local 
history and genealogy area provides a 
variety of areas for research and study.

Design and construction cost and 
whether or not it was completed 
within the project budget:
$37,600,000 (within budget)

Construction time and whether or not 
it was completed on time:
Completed on time

Denelle C. Wrightson
Library Planning & Design
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Main Library at Goodwood
East Baton Rouge 
Parish Library

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:
                        
Mary H. Stein 
Assistant Library Director 
225.231.3710 
mstein@ebrpl.com

Awards:
Library Journal 2015 Landmark Library

AIA Rose Award for Outstanding Design 
and Function

Engineering News-Record Best 
Government/Public Building

Engineering News-Record Best Overall 
Project of the Year for 5 State Area

Denelle C. Wrightson
Library Planning & Design
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studioOutside

The New Parkland Hospital, lo-
cated in Dallas, TX, is renovating its 
campus in one of the region’s most 
aggressive health care expansions in 
its history. By adding over 1.5 million 
square feet of additional hospital. 

Corgan Architects has teamed with 
HDR Architects to form an architec-
tural team supported by hundreds of 
specialized consultants, all working 
toward the common goal of creat-
ing a world-class, high performance, 
patient-centered facility and site. As a 
joint venture with Ten Eyck Land-
scape Architects, Studio Outside has 
envisioned a restorative, nature-
centered campus with sustainable 
practices at the heart of its efforts.

The team focused on designing a site 
plan that was centered around two 
major design elements. The first is a 
large, centrally located park designed 
to provide access to green space from 
the hospital dining facilities and give 
patients the ability to walk within 
nature directly from the building. The 
second is a long, linear park, designed 
to link the perimeter parking lots and 
entrances physically and symbolically 
to the main hospital entrances and 
circulation spaces. 

The New
Parkland

DALLAS, TEXAS
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The New Parkland

Location: Dallas, Texas

Year of completion: 2014

Short description of the project:
The New Parkland Hospital is renovating 
its campus by adding over 1.5 million 
square feet of additional space with 
the goal of creating a world-class, high 
performance, patient-centered facility 
and site. As a joint venture with Ten Eyck 
Landscape Architects, Studio Outside has 
envisioned a restorative, nature-centered 
campus with sustainable practices at the 
heart of its efforts. The team focused on 
designing a site plan that was centered 
around two major design elements. The 
first is a large, centrally-located park 
designed to provide access to green 
space from the hospital dining facilities 
and give patients the ability to walk within
nature directly from the building. The
second is a long, linear park, designed
to link the perimeter parking lots and
entrances physically and symbolically
to the main hospital entrances and
circulation spaces.

Design and construction cost and 
whether or not it was completed 
within the project budget:
$7.38 million

Construction time and whether or not 
it was completed on time:
completed on time

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:
                        
Walter Jones
Former Senior VP Facilities Planning & 
Development at Parkland 
MetroHealth
2500 MetroHealth Drive
Cleveland, OH 44109
216.778.2705
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Atop of a grassy amphitheater with 
in the Grand Central Park, sits the 
The Epic recreation center. Billed as 
one of the finest recreation centers in 
the United States, The Epic provides 
world class recreational opportuni-
ties for all citizens of Grand Prairie. 
Its diverse list of amenities include; 
multi-purpose courts with built-in 
seating, a grand atrium with high-
tech library, theater, recording studio, 
large fitness center, second floor 
adventure track, artist studio, culinary 
arts room, culinary arts theater, youth 
game room, indoor lap and resistance 
pools. This complex was sited to be 
an anchor to the 172 acre Grand 
Central Park and connects to most 
of the amenities found within the 
park. Adjacent to the Epic building 
is the Epic Waters an 80,000 square 
foot indoor/outdoor water experience 
open year-round and sheltered by a 
dynamic retractable roof. An 83’tall 
slide tower originates nine water-
slides some are the first of their kind. 
Using the landscape as an integrated 
extension of these two feature build-
ings, the City of Grand Prairie has 
developed an all season amenity for 
its residents. Experience of Kent 
Mendenhall while at TBG Partners.

The Epic
Grand Prairie
GRAND PRAIRIE, TEXAS

The Epic Grand Prairie

Location: Grand Prairie, Texas

Year of completion: 2018

Short description of the project:
Atop a grassy amphitheater within the 
Grand Central Park, sits the The Epic 
recreation center. Providing world class 
recreational opportunities, its diverse list 
of amenities include: multi-purpose courts 
with built-in seating, a grand atrium with 
hightech library, theater, recording studio,
large fitness center, second-floor 
adventure track, artist studio, culinary
arts room, culinary arts theater, youth
game room, and indoor lap and 
resistance pools. This complex was sited 
to be an anchor to the 172-acre Grand 
Central Park and connects to most of the 
amenities found within the park. Adjacent 
to the recreation center is Epic Waters, 
an 80,000-square-foot indoor/outdoor 
water experience open year-round and 
sheltered by a dynamic retractable roof. 
An 83-foot tall slide tower originates 
nine waterslides, some are the first of 
their kind. Using the landscape as an 
integrated extension of these two feature 
buildings, the City of Grand Prairie has 
developed an all season amenity for its 
residents. 

Design and construction cost and 
whether or not it was completed 
within the project budget:
$2.5 million

Construction time and whether or not 
it was completed on time:
No, due to the budget of the rec center, 
not the landscape or the waterpark.

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:
                        
Rick Herold
Director of Parks and Recreation
400 College St. 
Grand Prairie Texas 75050
972.237.8100
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Atop of a grassy amphitheater with 
in the Grand Central Park, sits the 
The Epic recreation center. Billed as 
one of the finest recreation centers in 
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world class recreational opportuni-
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dynamic retractable roof. An 83’tall 
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ings, the City of Grand Prairie has 
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its residents. Experience of Kent 
Mendenhall while at TBG Partners.
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in the Grand Central Park, sits the 
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Central Park and connects to most 
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is the Epic Waters an 80,000 square 
foot indoor/outdoor water experience 
open year-round and sheltered by a 
dynamic retractable roof. An 83’tall 
slide tower originates nine water-
slides some are the first of their kind. 
Using the landscape as an integrated 
extension of these two feature build-
ings, the City of Grand Prairie has 
developed an all season amenity for 
its residents. Experience of Kent 
Mendenhall while at TBG Partners.

The Epic
Grand Prairie
GRAND PRAIRIE, TEXAS

Experience of Kent Mendenhall while a Principal at TBG Partners.
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Identified in the city’s park system 
master plan as an underserved area 
of the community, this project 
injects an open space into the midst 
of one of the first neighborhoods 
developed in the 1950’s. The city 
purchased and demolished four resi-
dences, creating a one acre pocket 
park. The design respects the 50’s 
mid-century modern aesthetic and 
streetscape feel, and re-purposes 
the old driveway and front yard 
“sidewalk” geometry as new entry 
points to the park. Salvaged brick is 
utilized in the pavilion construction 
and celebrates the four residences 
that were demolished. A butterfly 
garden rounds out a program of 
playground and casual open play 
lawns. Significant pecan and other 
trees on site were also preserved.
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Durham Park

Location: Dallas, Texas

Year of completion: 2013

Short description of the project:
Identified in the city’s park system master 
plan as an underserved area of the 
community, this project injects an open 
space into the midst of one of the first 
neighborhoods developed in the 1950’s. 
The city purchased and demolished four 
residences, creating a one-acre pocket
park. The design respects the 50’s 
mid-century modern aesthetic and 
streetscape feel, and re-purposes the 
old driveway and front yard “sidewalk” 
geometry as new entry points to the 
park. Salvaged brick is utilized in the 
pavilion construction and celebrates the 
four residences that were demolished. A 
butterfly garden rounds out a program of
playground and casual open play lawns. 
Significant pecan and other trees on site 
were also preserved.

Design and construction cost and 
whether or not it was completed 
within the project budget:
$1.5 million

Construction time and whether or not 
it was completed on time:
completed on time

Names, addresses, and phone 
numbers of owner and contact 
person tasked with daily 
responsibilities of project:
                        
Kurt Beilharz 
Superintendent of Park Planning
City of Richardson 
411 W. Arapaho Road, Suite 208
Richardson, Texas 75080
972.744.4307
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Management and Organizational 
Approach

On two pages or less, please describe your management 
and organization approach to the project. The following
should be addressed within this description:
a. Please describe your firm’s understanding of the 
project.
b. Describe how the firm will organize to perform the 
services.
c. Describe how the firm will solicit in the programming 
and design phases the interested stakeholders. This 
includes community residents, city council, staff and
users.
d. Provide procedures for assisting in the development 
of project scheduling, coordination of consultants, 
quality and cost control.
e. Describe the architectural team’s approach to 
communication with the City and Construction Manager.
f. Description of Architect’s approach to code analysis 
and jurisdictional approvals.

Traditionally, architecture strives to be an expression of 
artistic and sculptural merit. Too often, however, this drive for 
aesthetic significance has ignored the need for practicality, 
efficiency, and value that makes a building project viable. 
Good design takes all these elements into consideration and 
brings together solutions which recognize the inseparability of 
aesthetic, functional, and economic concerns. 

Our approach, designing from the inside-out, means that 
the real and complex planning issues that make a building 
work—for the staff as well as for the user—are translated into 
solutions which are appropriate and uplifting.  Our concepts 
develop from a clear understanding of real, programmatic, 
and functional requirements which define the building floor 
plate and ultimately influence the shape of the building.  This 
inside-out orientation is a natural outgrowth of our roots in 
interior architecture and planning.

We follow a five-step process in all our design work: analysis, 
options, concept development, evaluation, and final design. 
Analysis involves reviewing policy issues, goals, client 
needs (program, marketing, etc.), and physical parameters. 
This phase concludes with the agreed-upon design and 
development principles that establish the rationale for the 
overall scheme and the guide for the rest of the work. Work 
is based on these principles and involves generating multiple 
alternatives that satisfy various combinations of goals and 
principles. The preferred option is developed into a concept 
that, by consensus, seems most appropriate. This concept is 
evaluated and fine-tuned and becomes the basis for the final 
design.

Value engineering is a phrase that is much in use today. 
Unfortunately, it has come to be euphemism for indiscriminate 
cost cutting to achieve a budget. It has very little to do with 
engineering and even less to do with value. We believe in the 

Crosstown Arts
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process of value engineering—but in its original form. When 
value engineering was introduced to the construction industry, 
it meant the selection of materials and building systems based 
on their performance and long-term maintenance costs over 
the projected ownership cycle of the property. We continue 
to practice value engineering in its original form; and more 
importantly, we practice it throughout the design process. This 
means that while various design ideas are still in the conceptual 
discussion stage, we test them with the Construction Manager 
to understand their impact on cost, schedule, and ease of 
construction. We are committed to giving our clients the 
highest level of design available within the project budget. 
We recognize, however, that it is not in anyone’s best interest 
to pursue concepts which are not appropriate for the budget 
or the schedule. Utilizing the Construction Manager within 
the design process allows us to avoid many potential pitfalls.

How can the Farmers Branch Public Library know that 
the LRK design will be a spectacular success?

We Listen
But a public library client can speak with many voices. Our 
job is to orchestrate the design process to achieve not just 
consensus but delight. A key to this is getting everyone’s 
agenda on the table at the beginning of the project. 
Predictably, this will point up areas of potential conflict, but 
it will also identify common goals, direction, and areas of 
concern. We find that if we endeavor immediately to resolve 
all the conflicts, the whole design process can become 
bogged down in disagreements. If, however, we build on the 
areas of agreement, we find that the problems most often 
resolve themselves and consensus is achieved. The result is a 
project in which everyone has a vested sense of ownership.

Communication
To facilitate this extraordinary design effort, we’ve assembled 
an expert team of consultants with an ideal combination of 
technical skills and resources and unique local knowledge 
and experience. 

At the onset of the project, our team will establish a clear 
understanding of the City of Farmers Branch’s goals. Building 
on that knowledge, we will develop a mutually agreeable 
method of program confirmation and verification. This 
information should be identified and communicated through 
a single contact on the core team. In this way, proper 
communication and coordination with all team members can 
be achieved efficiently and effectively. 

Periodic team scheduling and coordination meetings will be 
held throughout the duration of the project. These meetings 
will be chaired by the project manager for the purpose of 
reviewing the approved project schedule and budget, and for 
communication among all team members.   

Participation and Collaboration 
Participation and collaboration are fundamental to our 
design process and we believe critical to a successful project. 
For the Farmers Branch Public Library, we propose design Community Engagement
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sessions, or charettes, as one means of establishing the 
direction for the project. We propose to conduct as many 
design charettes as necessary at your existing facility. These 
charettes would last from one to two days each and would 
involve the City of Farmers Branch, the Resident Advisory 
Library Board, engineers, specialty consultants, contractor, 
and other identified stakeholders. The result of this hands-
on, collaborative effort would be an enhanced sense of 
authorship by the various staff/users. Also, the design process 
would be expedited, since these problem-solving sessions 
would be highly focused.

We will have solution-finding work sessions with you. Our 
working style is not to have presentations that spill out 
information to you but to engage you in two-way dialogues 
that lead to solutions. We know that interaction can be one of 
the most creative things that can happen with a client during 
a project. We establish a framework that is both stable and 
receptive to change.

Cost Control
We believe cost control is most effective as a collaborative 
effort. Before design begins, we will want to thoroughly 
understand the budget and funding constraints for this project. 
The budget will immediately become part of our design 
process. Most of our projects include collaborating with a 
Construction Manager or General Contractor at Risk. As 
the design progresses, the budget is updated to incorporate 
the latest information available. We always make sure that 
any changes, whether client or design team initiated, are 
immediately tested against the most current budget. During 
the selection of systems, materials and finishes, special 
attention is paid to the life cycle cost. Operating cost is of 
equal concern. The bottom line is that the project team 
has not blown a budget when given the responsibility and 
authority to control costs.  

The Benjamin L. Hooks Central Library is an excellent 
example of LRK’s approach to cost control. The replacement 
of Memphis’ main library had been contemplated for years. 
The project had been extensively programmed for almost a 
decade in advance of getting the project approved by the City 
and County. LRK, in collaboration with Shepley Bulfinch as 
its library design consultant, was selected to design the most 
public of all public buildings. Using the detailed program 
and project budget established by the City, we designed a 
facility which was approved. Subsequently, the City Council 
approved a budget that was approximately 30% less than 
the projected cost. The Library Director refused to reduce 
the program, saying, “You just have to find a way!” LRK led 
a two-day work session with the client and cost consultant 
which resulted in creative responses to achieve the reduced 
construction cost, yet still provide the Director with a facility 
that met her operational goals, met her vision, and allowed for 
future expansion/densification. The project was hard bid and 
came in slightly under the cost target of approximately $59 
million. Over the course of construction, the project incurred 
only ½ of 1% increase in construction costs due to change 
orders. Approximately 90% of the change order costs were Crosstown Concourse



62

owner-requested changes in scope of work. The Benjamin 
L. Hooks Central Library and LRK-designed FedExForum are 
the only large public facility projects in the City of Memphis’ 
recent history that have not gone significantly over budget.

The Benjamin L. Hooks Central Library also has the distinction 
of being the first Memphis project to have a major public art 
component as part of the planning and design process. With 
a budget of $10 million, LRK was instrumental in developing 
the integrated public art component, having recently worked 
with Church Health on a similar effort for its private facilities. 
LRK funded and guided the development of the contracts 
between the artists and the City. The firm also participated 
in the founding of the Urban Art Commission and then 
collaborated in the artist selection process. LRK raised 
$2,000,000 of the $10,000,000 budget. The Benjamin L. 
Hooks Central Library is considered one of the best libraries 
in the country.

Schedule
Like cost, schedule control is also collaborative. We are 
committed to on-time delivery of your project, just as you 
are, and will work closely with you and other team members 
to achieve it. We have an excellent track record in schedule 
control that we maintain by keeping timing issues at the 
forefront of the design process, by resolving key issues at the 
appropriate times and then keeping changes to a minimum, 
and by predicting where changes may be likely to occur.

We have developed systems and programs that have been 
refined over time to keep us on track, regardless of how 
complex the assignment. At project beginning, we develop a 
work plan with a detailed schedule for accomplishing design 
activities and meeting deadlines for design and construction 
documents. The architect, consultants, construction manager, 
and owner’s representative work together to develop the 
pre-construction and construction schedule based on the 
milestones and critical path for all disciplines; and the key 
project control dates are confirmed by the entire team. Once 
approved, the schedule becomes the baseline for the delivery 
of the project. All team members, including the representatives 
from the City of Farmers Branch and the Resident Advisory 
Library Board, will be present at the initial scheduling of this 
project. From this meeting, we will prepare a master project 
schedule based on task-by-task analysis of the design and 
documentation work to be accomplished. Key dates and 
milestones will overlay this schedule.

LRK’s history of successful schedule control is exemplified in 
the Fannie C. Harris Youth Center story. Delivery of the first 
phase was compressed, because the sooner the doors could 
open, the sooner fundraising for the second phase could 
begin. LRK worked hand and hand with the After8toEducate 
staff to ensure the center was delivered both successfully and 
quickly. The facility is currently serving hundreds of homeless 
teens and young adults, giving them access to meals, 
showers, a computer lab, laundry, and counselors who 

The Hill Shopping Center
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Waterset Community Building

provide mentorship and medical and mental health referrals, 
as needed. Teen-focused communal space features areas for 
dining, working on homework, collaborating, and relaxing.

Code Analysis and Jurisdictional Approvals
We have also completed numerous high-profile Dallas-area 
projects. We have developed critical relationships and have 
an intimate knowledge of local codes and regulatory hurdles, 
enabling us to work both quickly and efficiently to deliver the 
new Farmers Branch Public Library. 

QA/QC
For LRK, Quality Assurance/Quality Control (QA/QC) is 
not a milestone or the latest trendy program. QA/QC is a 
continual, personal effort by each and every team member. 
Our team members follow their projects from conception 
through construction to project close-out. As a result, they 
take 100% personal responsibility to insure quality. They 
realize that rather than handing the issue off to a separate 
department, they are responsible. This process incentivizes 
the early identification of issues and aggressive resolution.
In addition, each project documentation milestone triggers 
a comprehensive, third-party review by our senior technical 
staff. Senior technical staff who are independent of the project 
provide a fresh pair of eyes to review each architectural and 
consultant drawing sheet for design integrity, coordination 
and technical accuracy. This review process is based on the 
RediCheck program developed by the U.S. Navy.

LRK began using Building Information Modeling (BIM) before 
it was known as BIM and as the software tools have become 
more advanced, we have accelerated our use of BIM to 
streamline our design process. We have had great success 
utilizing Autodesk’s Revit, and today most of our projects 
are completed using Revit. By using a single intelligent BIM 
model from which all documentation is generated, there is a 
single source of information; data generation, construction 
documents, interface checking, and reporting are all 
accomplished using BIM. As a result of our Revit experience 
on projects as complex as Crosstown Concourse, LRK staff 
members have been enlisted by the software manufacturers 
to help improve the software’s collaborative aspects.

LRK also believes that appointing a quality assurance manager 
at project initiation is an effective tool in ensuring a project 
reaches its full potential. Michael Zielinski will be the quality 
assurance manager for the new Farmers Branch Public Library. 
Mike joined LRK in 2007 with decades of prior experience 
in construction, architecture, CPM scheduling, and claims 
evaluation. Mike’s experience as contractor, architect, expert 
witness, and claims analyst provides the client an unparalleled 
ability to foresee and head off potential problems. Informed 
by his problem-solving background, Mike meticulously plans 
his projects and aggressively addresses even the smallest 
challenges as soon as they arise. 
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Visuals

Concept plans, conceptual renderings, space planning, concept and design concepts that bring your firm’s 
qualifications to life through your unique vision for the future Farmers Branch Library in relation to Section V: New 
Library Features/Expectations.

a. Show how non critical components such as art would be integrated into the Library.
b. Show park integration and the overall energy that your concept would create.
c. Show how the Library would sit on the property and look from the street, park, and neighborhood.
d. Show any looks that highlight how your firm would implement the features and expectations for a new 
    Library in Section V.

Please see examples of LRK’s conceptual designs for the new Farmers Branch Library on the following pages.
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